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Schena, Cristeen

From: Nick Napoli <nnapoli@northeastoceancouncil.org>
Sent: Tuesday, February 04, 2014 11:11 AM
To: Timmermann, Timothy
Subject: RE: NE Ocean Planning Regulatory Proposal Review
Attachments: NROC SeaPlan Team Proposal 1-27-14.pdf; TCG Proposal to NROC 1-27-14.pdf; UHI 

NROC Proposal January 27 2014 (1).pdf; Regulatory RFP_Final.pdf; 
RegulatoryRFP_q+a.pdf; Score sheet-RegulatoryRFP.docx

No hassle at all.  Thanks Tim.  Here are the proposals, the score sheet, the RFP, and the q&a with potential bidders.   
 
Are you available Thursday morning from 10‐11? 
 
Thanks, 
Nick 
 

From: Timmermann, Timothy [mailto:Timmermann.Timothy@epa.gov]  
Sent: Tuesday, February 04, 2014 10:56 AM 
To: Nick Napoli 
Subject: RE: NE Ocean Planning Regulatory Proposal Review 
 

Nick: 
 
How much of a hassle is it to send me the materials?  I’m not sure how much it is to get through but I could take 
a good run at it tomorrow.  I am willing to take a look. 
 
tt 
 
Timothy L. Timmermann, Associate Director 
Office of Environmental Review 
EPA New England-Region 1 
5 Post Office Square, Suite 100 
Mail Code ORA 17-1 
Boston, MA  02109-3912 
  
Email:  timmermann.timothy@epa.gov 
Telephone:  617-918-1025 
E-Fax:  617-918-0025 
 

From: Nick Napoli [mailto:nnapoli@northeastoceancouncil.org]  
Sent: Tuesday, February 04, 2014 9:49 AM 
To: Timmermann, Timothy 
Subject: RE: NE Ocean Planning Regulatory Proposal Review 
 
Thanks Tim.  We’re meeting Thursday morning at 10 to discuss our review, so it’s really a matter of whether you think 
you can read through the proposals by then.  Up to you – love to have your opinion, but also recognize the short 
timeline.   
 
Nick 
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From: Timmermann, Timothy [mailto:Timmermann.Timothy@epa.gov]  
Sent: Monday, February 03, 2014 10:23 AM 
To: Nick Napoli 
Subject: RE: NE Ocean Planning Regulatory Proposal Review 
 

Nick: 
 
If I’m not too late I can give it a shot helping out with this review. 
 
Let me know. 
 
Tim 
 
Timothy L. Timmermann, Associate Director 
Office of Environmental Review 
EPA New England-Region 1 
5 Post Office Square, Suite 100 
Mail Code ORA 17-1 
Boston, MA  02109-3912 
  
Email:  timmermann.timothy@epa.gov 
Telephone:  617-918-1025 
E-Fax:  617-918-0025 
 

From: Nick Napoli [mailto:nnapoli@northeastoceancouncil.org]  
Sent: Tuesday, January 14, 2014 10:22 AM 
To: 'Betsy.Nicholson'; christopher.Boelke@Noaa.gov; Timmermann, Timothy; Moskal, John; 'Hubbard, Daniel CTR'; 
LaBelle, Robert (Robert.LaBelle@boem.gov); 'Leyden, Kathleen'; 'Carlisle, Bruce (EEA)'; 'Grover Fugate'; Brian Thompson 
(brian.thompson@ct.gov); 'Richard Getchell'; John Weber; 'Katie Lund'; 'Denise Desautels - NOAA Federal'; 
Karen.k.adams@nae02.usace.army.mil; 'Burack, Thomas S'; robert.j.desista@nae02.usace.army.mil; 
stephen.bowler@ferc.gov; christian.williams@des.nh.gov; 'Burrowes, Todd'; Cote, Mel; Lyons, Regina; Mccarthy, Jennifer 
L NAE; Kotelly, Kevin R NAE 
Cc: Howe, Dawn 
Subject: NE Ocean Planning Regulatory Proposal Review 
 
Hi, 
 
I am looking for 3 people to review proposals in response to our RFP:  “To Support the Identification of Options to 
Enhance Inter‐Agency Coordination, Public Input, and the use of Data in Decision Making”.  Proposals are due January 
27th.  I’ll distribute proposals on 1/28 and would aim to have a call with the proposal review team the following week.     
 

We had four organizations participate in the potential bidder’s call last week and I know of at least one other firm that is 
interested.  So, I’m expecting 3‐5 proposals.  Please let me know if you’re interested and available to review proposals 
during that time.   
 
Thanks, 
Nick  
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A seasoned facilitator, marine and watershed scientist and manager of complex conservation and development 
projects currently serving as a Senior Partner at SeaPlan. Also serves as Science Liaison for the Deepwater 
Wind’s Block Island Wind Farm, directing and executing cooperative fishery studies and providing advice and 
guidance to support offshore renewable energy regulatory and non-regulatory programs. Over his 23 year career, 
he has been responsible for federal, state, tribal, and local regulatory compliance for dozens of large scale coastal 
and marine water resource projects, including Sections 401 and 404 of the Clean Water Act; Coastal Zone 
Management Act; State Water Quality Certification Programs; Comprehensive Environmental Response, 
Compensation, and Liability Act; National Environmental Policy Act; Magnuson Stevens Act; other regulatory 
laws, state water quality regulations, and numerous state wetlands statutes, and local water quality ordinances. 
Experienced NEPA preparer, including author of the Cumulative Impacts Analysis, for NOAA's Deepwater 
Horizon Oil Spill Gulf of Mexico Restoration Programmatic Environmental Impact Statement. Led development 
of technical guidelines and policies regarding aquaculture conservation practices at USDA headquarters; and led 
national efforts to develop and implement shellfish aquaculture best management practices, including regulatory 
compliance requirements for dozens of shellfish aquaculture conservation projects in the Northeastern U.S. 
Facilitated interagency discussions and drafting teams to develop national policies, principles, and national 
objectives for the Interagency Ocean Policy Task Force deliberations, including fisheries, ecosystem restoration, 
water quality improvement, ocean planning, and climate adaptation and resiliency strategies. Led coastal, ocean, 
and aquatic ecosystem policy research, development, review and external outreach associated with the 
development of the National Ocean Policy. Supported the phased implementation of CMSP in the nine regional 
planning areas by developing guidance, training materials, and engagement of regional intergovernmental 
representatives.  

CAREER 

Senior Partner, SeaPlan (2012-Current)  
Directs science, regulatory and policy programs at SeaPlan. Areas of expertise include complex natural resources 
management, fisheries, aquatic ecosystem assessment and restoration planning, marine spatial planning, 
environmental impact assessment and compliance, tribal nation engagement and consultation, and multi-sector 
stakeholder process design and facilitation. Oversees information and management systems, business development, 
regional ocean portal development, and program and project manager for fisheries and offshore energy projects. 

Senior Scientist, Ecosystem Restoration Program Manager 
EA Engineering, Science, and Technology, Inc., Providence, RI (2011-2012) 
Senior technical review and project management for climate adaptation, wetland, and fisheries projects; and 
federal and state regulatory permitting.  

National Water Quality/Ocean Sciences Leader  
USDA-NRCS, Washington, D.C. (2010 - 2011) 
Developed the first comprehensive interagency science framework for an integrated approach to field-based 
monitoring and modeling for the Mississippi River Basin, supporting $500 million of federal water quality 
improvement investments. Led USDA NRCS national water quality practice areas, and coastal and ocean science 
activities; and advised the Office of the Secretary, including development of U.S. Farm Bill position papers. 
Developed guidance and supported states and territories in the development and execution of strategic 
conservation initiatives to achieve national, regional, and local water quality objectives 

Ocean Policy Advisor, White House National Ocean Council (NOC)  
Executive Office of the President, Washington, D.C. (2010 – 2011) 
Led development and implementation of national Strategic Action Plans, including the National Plan for Water 
Quality and Sustainable Practices on Land, and the National Plan for Regional Ecosystem Protection and 
Restoration. Working with the White House Office of Management and Budget, led drafting of the Federal Ocean 
and Coastal Activities Report to Congress. Managed external affairs for the NOC, including stakeholder 
engagement with thousands of coastal, ocean, and Great Lakes stakeholders; NOC Liaison for recreational and 
commercial fishing sectors, and executed and coordinated outreach activities with White House Legislative Affairs. 

Policy and Science Advisor, the White House Council on Environmental Quality (CEQ)  
Executive Office of the President, Washington, D.C. (2009- 2010) 
Provided expert advice to the President’s Principal Environmental Advisor and was responsible for developing 
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and implementing policies and initiatives related to marine and coastal natural resources. Responsible for 
managing President Obama’s Interagency Ocean Policy Task Force, comprised of 24 Federal agencies and White 
House Offices, to establish the United States’ first National Ocean Policy. Co-chaired with the Office of Science 
Technology and Policy Working Committee Coastal and Marine Spatial Planning Science and Data Subgroup to 
establish framework for a national information management system for all coastal, ocean, and Great Lakes data 
and information. 

Acting Emergency Watershed Protection Flood Plain Easements Program Manager, 
USDA-NRCS, Providence, RI (2009) 
Led agency effort to develop and roll out the American Recovery and Reinvestment Act Flood Plain Easement 
Program in Rhode Island. Developed programmatic training materials; conducted training for project sponsors, 
developed preliminary restoration plans, coordinated with stakeholders, State agencies, and NRCS State Office 
and field staff; facilitated external review teams and program roll-out; managed engineering staff in evaluation of 
potential sites for program eligibility; worked with state, federal, academic, and non-governmental organization 
partners to recruit and develop projects; and developed scopes of work and evaluations of over $22 million in 
program applications.  

State Fish and Wildlife Biologist, USDA-NRCS, Providence, RI (2006 – 2010) 
Led implementation of watershed, terrestrial and aquatic restoration projects, including leading the planning, 
engineering, ecological monitoring, and federal, state, and local regulatory requirements. Managed assessment 
and evaluation, planning, monitoring, design, installation, and adaptive management projects.  

Biologist/Program Manager/Northeast Regional Interdisciplinary Resource Team Biologist 
USDA-NRCS, Providence, RI (2002- 2006) 
Developed and implemented a Hydro-Geomorphic Model for the Cape Cod Water Resources Project in 
Massachusetts that included leading interagency science teams. Completed a fluvial geomorphic and habitat 
assessment for the East Branch of the North River, in Massachusetts. Performed agency spokesperson duties, 
including media coordination to highlight aquatic conservation activities. Served as aquatic restoration leader and 
lead conservation planner for over 80 Farm Bill program contracts. 

Restoration Ecologist/Program Director, Save the Bay, Inc , Providence, RI (1995 – 2002) 
Led Save the Bay’s nationally recognized Narragansett Bay Habitat Restoration Program. Planned, designed, 
permitted, and implemented coastal, conservation buffers, and fishery restoration projects throughout the 
Narragansett Bay Watershed.   

EDUCATION 
Master of Science 

Natural Resources and Environmental Science; 

University of Rhode Island, Kingston, RI (2003) 

Visiting Researcher  

Physical Hydrology,  Brown University, RI (1999) 

Bachelor of Arts 

Environmental Studies and Political Science,  

University of Vermont, Burlington, VT (1992) 

Graduate- USDA National Leadership 

Development Program, 2010 

CERTIFICATIONS, APPOINTMENTS & AWARDS 

 SSBI Top Secret Completed non-adjudicated,
2010 

 USDA, Certified Conservation
Planning-Wildlife Element Specialist; 2003

 USDA-NRCS Certificate of Outstanding
Performance for leading Watershed
Restoration Projects for The American
Recovery and Reinvestment Act. 2009.

 Technical Advisory Board Member, Rhode
Island Coastal Resources Management
Council; 2002-2009

 Trainer, National Employee
Development Center, USDA; 2005PUBLICATION AND PRESENTATIONS (Partial list from 2011 to 2008) 

Halpern, B.S. et al. 2011. Near-term priorities for the science, policy, and practice of Coastal and Marine 

Spatial Planning. Marine Policy, doi:10.1016/j.marpol.2011.05.004 (Contributing Advisor). 

Lipsky, A. 2009. Ridgetop to Reef – Tapping the Potential of the U.S. Farmbill. National Conference on 

Ecosystem Restoration, Los Angeles, California. 20-24 July. 

Lipsky, A. 2008. Tapping into our Nation’s Largest Conservation Investment:  The 2008 Farm Bill. 

Biodiversity in a Rapidly Changing World: 9th National Conference on Science, Policy, and the 

Environment, Washington D.C. 8 10 December. 

Markey, K., M. Chiarri, D. Leavitt, A. Lipsky, and E. Scherer. 2008. Implementation of a USDA/NRCS EQIP 

Program for Shellfish Aquaculture in Rhode Island. 28th Milford Aquaculture Seminar. NOAA Fisheries 

Northeast Fisheries Science Center; Milford, Connecticut. 25-27 February. 
Smith, D., J. Maestas, and A. Lipsky. 2008. Focused Bird Conservation Delivery through Farm Bill 

Programs: Partnerships and Programmatic Approaches.  4th Int'l Partners in Flight Conference, TX. 
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CHRISTOPHER G. REIN 
Senior Vice President 

Qualifications 

Christopher Rein is a senior vice president specializing in multi-disciplinary 

environmental permitting for complex energy generation and transmission 

projects. He is expert in the comprehensive evaluation of regulations and 

impacts related to the siting of energy-related facilities. Mr. Rein’s project 

work has included offshore wind, solar, fossil fuel generation, submarine 

cables, and underground natural gas storage. He has also been active in 

planning, regulatory strategy development, and environmental feasibility 

assessments for innovative energy projects involving biomass and carbon 

sequestration. These projects are often “first of their kind” proposals 

permitted under new and/or developing environmental regulations, policies, 

and agency guidance. 

Representative Project Experience 

Cape Wind Associates LLC – Cape Wind Offshore Renewable Energy 

Generation and Submarine Cable Project, Horseshoe Shoal, 

Nantucket Sound. The Cape Wind Energy Project is the first offshore 

wind energy generation to receive full federal, state and local approval. In 

October 2010, the Cape Wind project executed the first ever federal Outer 

Continental Shelf (OCS) renewable energy lease with the Bureau of Ocean 

Energy Management (BOEM). Mr. Rein is Principal-in-Charge for the 

comprehensive National Environmental Policy Act review and all 

environmental analyses and permitting for this proposed renewable energy 

generation project, which involves up to 130 offshore wind turbines with a 

potential to generate 454 MW of electricity. The proposed wind farm will be 

sited in federal waters on Horseshoe Shoal in Nantucket Sound and 

includes a submarine and overland electric interconnect with the regional 

power grid through an AC submarine cable to the southern shore of Cape 

Cod. Mr. Rein was responsible for overseeing the preparation of the materials for use in the federal Draft 

Environmental Impact Statement (DEIS) with the US Army Corps of Engineers as the lead agency and 

the Final EIS (FEIS) with the Minerals Management Service (MMS), now the Bureau of Ocean Energy 

Management (BOEM), as the lead agency due to a change in federal regulatory authority. Mr. Rein is 

also overseeing the preparation of the corresponding environmental documentation and permit 

applications at the federal (U.S. Environmental Protection Agency Outer Continental Shelf Air Permit), 

state (Massachusetts Environmental Policy Act, Chapter 91, Coastal Zone Management) and local (Cape 

Cod Commission) levels. Mr. Rein appeared before the Massachusetts Energy Facility Siting Board 

(EFSB) to present expert testimony for the in-state electric interconnection facilities. 

Bureau of Ocean Energy Management – 2nd Atlantic Wind Energy Workshop. Mr. Rein was the 

primary point of contact with BOEM for this project. The primary purpose of the workshop was to learn 

from Europe’s experiences with pre- and post-construction site assessment of avian, benthic, and 

cultural/archaeological resources, in order to further development of BOEM guidance for siting and 

monitoring of offshore wind development in the U.S. ESS provided workshop planning and coordination, 

website development, reporting, and technical session facilitation. ESS also identified key European 

specialists that were the primary technical experts for the workshop. Mr. Rein was also part of the Avian 

technical session, assisting in the facilitation of discussion amongst invited experts and taking notes for 

the workshop proceedings. 

Apex Wind Energy Inc. – Critical Issues Assessment and OCS Lease Call, Offshore New Jersey.  

Mr. Rein served as Principal-in-Charge for the preparation of an environmental constraints analysis for a 

Experience  

ESS Group, Inc.: 1995 to 
present 

Years of Prior Related 
Experience: 14 

Education  

BS, Resources 
Management, State 
University of New York 
College of Environmental 
Science and Forestry, 1978 

Post-Graduate Studies in 
Mechanical Engineering 

Appointments 

Member, Rhode Island 
Marine Fisheries Council 
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Christopher Rein 
Page 2 of 2 

number of OCS lease blocks off New Jersey. He guided the project team in the development of a 

quantitative evaluation process which ranked each lease block according to environmental criteria that 

could impact project permitting, construction and/or operation.  Mr. Rein was also the primary client 

liaison the project team worked with Apex to develop and file an Indication of Interest to BOEM’s Call for 

Information and Nominations for Commercial Leasing [Docket No. BOEM-2011-0005]. 

Dominion Resources Services Inc. – Environmental Assessment and Strategic Analysis / Basis for 

Estimated Costs, Offshore Virginia.  Mr. Rein served as Project Manager in the development of an 

Environmental Assessment to assist the client in planning of a utility scale offshore wind energy project 

on the OCS of Virginia.  Mr. Rein oversaw the project teams’ evaluation of existing environmental 

conditions within a defined area of OCS lease blocks, including physical, biological and socio-economic 

resources. He then directed the development and application of a screening methodology to rank lease 

blocks as to their suitability for offshore wind energy development. Mr. Rein was the the client’s point of 

contact in developing a strategic permitting “roadmap”, schedule, and estimated budget to support project 

planning. 

SCS Energy – PurGen One, Linden, NJ.  Mr. Rein was the Principal-in-Charge for this 750 MW 

Integrated Gasification Combined-Cycle electric generating facility, which proposed sub-seafloor 

sequestration of carbon on the OCS off New Jersey. Mr. Rein guided the project team’s evaluation of 

applicable federal, state, and local regulatory requirements and worked with the client to propose a 

strategy for efficiently addressing the numerous multidisciplinary environmental reviews and permitting 

anticipated for project approval. He coordinated client efforts related to NEPA compliance revies and 

participated in outreach to the agencies in the planning stages of the project. Mr. Rein also directed 

comprehensive environmental analyses conducted to support environmental permit applications for air 

quality, wastewater, land alteration and use, and coastal zone consistency. 

US Wind, Inc. – BOEM Leasing Process Support, Rhode Island and Massachusetts Area of Mutual 

Interest. Mr. Rein was Project Manager for the preparation of a response to the BOEM leasing process. 

He directed technical staff in an environmental assessment of the Area of Mutual Interest to provide a 

recommendation to the client on the most favorable lease blocks to satisfy their requirements for an 

offshore wind facility. 

Energy Management Inc. – BOEM Leasing Process Support, Offshore MD. Mr. Rein was Project 

Manager for an evaluation of the entire area offered by BOEM for possible leasing. The evaluation 

included a desktop resource assessment and ranking of all available lease blocks in order to develop a 

recommendation for an offshore renewable energy Area of Interest. 
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TERRY L. ORR 
Senior Project Manager 

Qualifications 

Mr. Orr is an environmental permitting specialist experienced in developing 
regulatory strategies for complex multidisciplinary projects. He has 
coordinated client participation in regulatory agency and stakeholder 
consultation sessions and reviews for several offshore energy projects. Mr. 
Orr has also conducted numerous siting/alternatives analyses, managed 
technical research, and prepared impacts assessments for federal agency 
review under NEPA and other federal programs. In addition to his 
regulatory permitting and technical work, Mr. Orr has over 30 years of 
experience in project management, budget development, and operations. 

Representative Project Experience 

Cape Wind Associates, LLC – Cape Wind Renewable Energy Project, 
Nantucket Sound, Massachusetts. Over the past 12 years, Mr. Orr has 
served as Project Manager for this proposed 130-turbine renewable energy 
generation project which is sited in federal waters on Horseshoe Shoal and 
will interconnect to the regional power grid on Cape Cod via an AC 

submarine cable,  Mr. Orr conducted the siting analysis for the offshore wind farm, identifying and 
evaluating potential alternative sites throughout New England and ultimately within Nantucket Sound 
based on criteria including navigational impact, visual impact, environmental impacts, marine geology 
and installation/construction limitations. He has met with Federal Aviation Administration and US Coast 
Guard officials to discuss navigation and lighting issues. Mr. Orr contributed to the preparation of a 
Baseline Environmental Impact and Feasibility Study. He conducted landfall alternatives identification, 
investigation and evaluation along the southern shore of Cape Cod, and also conducted transmission 
interconnection site alternatives identification, investigation and evaluation as well as linear upland cable 
routing analysis for various landfall interconnection alternatives. 

Working with a large, multidisciplinary technical team, Mr. Orr was responsible for coordination of data 
acquisition and the development/review of technical reports in support of National Environmental Policy 
Act (NEPA) Environmental Impact Statements (EIS), which were developed for the project first by the US 
Army Corps of Engineers, then due to a change in federal regulatory authority by the Minerals 
Management Service (MMS), now the Bureau of Ocean Energy Management (BOEM). Where the 
federal agencies identified data gaps or requested additional information from Cape Wind Associates 
LLC., ESS responded as necessary for completion of the EIS. Mr. Orr also served as the agency point of 
contact for the associated local, regional, state and federal regulatory reviews and permit applications.  

Under Mr. Orr’s management, the project team successfully permitted and obtained the first Outer 
Continental Shelf (OCS) Commercial Lease for an offshore wind energy project under the BOEM 
program. He also guided preparation of the first Construction and Operation Plan (COP) approved for a 
wind facility on the OCS. Mr. Orr continues to support project pre-construction surveys and monitoring. 

Bureau of Ocean Energy Management — 2
nd

 Atlantic Wind Workshop, Herndon, VA. Titled
Offshore Wind Energy Development Site Assessment and Characterization: Evaluation of the Current 
Status and European Experience, this workshop reviewed the efficacy of data collected and reviewed 
relative to impacts actually observed in project development and operation. Mr. Orr assisted the Project 
Manager with technical review of a literature survey conducted in advance of the workshop, helped 
facilitate the meeting, and served as a notetaker for the Cultural Resources technical break-out session.  

Apex Wind Energy Inc. – Critical Issues Assessment and OCS Lease Call, Offshore New Jersey. 
Mr. Orr served as Project Manager for the preparation of an environmental constraints analysis for a 
number of OCS lease blocks off New Jersey. He developed and applied a quantitative evaluation 
process ranking environmental criteria for each lease block. Mr. Orr also assisted Apex with the 
development and filing of an Indication of Interest to BOEM’s Call for Information and Nominations for 
Commercial Leasing [Docket No. BOEM-2011-0005]. 

Experience  

ESS Group, Inc.: 2000 to 
present 

Years of Prior Related 
Experience: 22 

Education  

BS, Environmental 
Resource Management, 
SUNY College of 
Environmental Science and 
Forestry, Syracuse, New 
York 

BS, Resource 
Management, Syracuse 
University, New York 
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Terry Orr 
Page 2 of 2 

Dominion Resources Services Inc. – Environmental Assessment and Strategic Analysis / Basis 
for Estimated Costs, Offshore Virginia. Mr. Orr served as Assistant Project Manager in the 
development of an Environmental Assessment to assist the client in planning of a utility scale offshore 
wind energy project on the OCS of Virginia. Mr. Orr directed the evaluation of existing environmental 
conditions within a defined area of OCS lease blocks, including physical, biological and socio-economic 
resources. He then developed and applied a screening methodology to rank lease blocks as to their 
suitability for offshore wind energy development. Mr. Orr also assisted with the development of a 
strategic permitting “roadmap”, schedule, and estimated budget to support project planning. 

SCS Energy – PurGen One, Linden, NJ. Mr. Orr provided technical assistance concerning facility siting 
and permitting requirements for this 750 MW energy facility that involves offshore carbon sequestration 
on the OCS. 

Northeast Regional Ocean Council - Energy White Paper – Mr. Orr served as Assistant Project 
Manager and Reviewer for the white paper, which provided an overview of the energy sector in the 
coastal waters from Maine to Connecticut. It described key issues and trends relevant to offshore 
energy, including existing conditions for and potential issues associated with generation, transmission, 
natural gas, LNG, and oil and gas development. 

New England Independent Transmission Co. – Greenline Cable Project, Wiscasset Maine, to 
Boston Massachusetts  Mr. Orr served as the Assistant Project Manager for the preliminary routing 
analysis for this proposed 240-mile submarine transmission cable. He conducted on-site field 
investigations and participated in agency and stakeholder outreach meetings with the client. 

Town of Hull - Hull Wind Offshore Expansion, Hull, Massachusetts. Mr. Orr assisted in developing 
the regulatory analysis and permitting strategy for proposed Harding Ledge four-turbine offshore wind 
project. This project, the first community-based offshore project in New England, is being used as a 
model for the U.S. Department of Energy National Offshore Wind Energy Collaborative. 

Bureau of Ocean Energy Management – Evaluation of Lighting Schemes for Offshore Wind 
Facilities and Impacts to Local Environments. Mr. Orr served as Project Manager and lead author of 
a BOEM funded study to review current regulations (domestic and international) and lighting schemes in 
use and to evaluate how proposed lighting schemes for offshore wind facilities may impact local 
environments and offshore waters. This involved a literature review, synthesis, evaluation and suggested 
best practices for minimizing lighting impacts from offshore wind facilities. 

Presentations 

“Permitting Offshore Wind Power. the Challenges of a Changing Regulatory Roadmap”; Estuarine 
Research Federation National Conference – ERF 2007; Providence, Rhode Island November 7, 2007  

“Offshore Wind and Birds: Avian Data Collection for the Cape Wind Energy Project”; Estuarine Research 
Federation National Conference – ERF 2007; Providence Rhode Island November 7, 2007 

“Setting Priorities for Environmental Research for Offshore Wind Energy”; Environmental Monitoring, 
Evaluation, and Protection in New York: Linking Science and Policy; New York State Research and 
Development Authority (NYSERDA) 2011 EMP Conference; Albany New York November 15, 2011 
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Dr. Carey is a marine environmental scientist with over thirty year’s 

experience in benthic ecology, sedimentology, environmental mapping and 

monitoring, and marine policy. He is a recognized expert on assessment of 

environmental impacts on marine ecosystems and a highly experienced 

facilitator. In 1999, Dr. Carey formed CoastalVision, LLC to provide 

marine environmental technical support and facilitation to government 

agencies, commercial firms and public interest groups. Prior to this, Dr. 

Carey was a Senior Scientist at SAIC from 1991-1999. His project 

experience includes habitat quality surveys, decision making support, 

spatial data analysis and public policy work in Long Island Sound, 

Narragansett Bay, Rhode Island Sound, Buzzards Bay, Cape Cod Bay, 

Massachusetts Bay and the Gulf of Maine. Prior to SAIC, Dr. Carey taught 

at Wesleyan University where he conducted scientific research on marine 

ecology, geology and developed curricula in Ocean Policy, Law of the Sea, 

and Ocean Resources.  

Representative Project Experience 

Dr. Carey has been the Program Manager or Technical Manager of the Disposal Area Monitoring System (DAMOS) for 

the New England District of the USACE since 1991. The DAMOS program monitors disposal sites throughout New 

England. In this capacity he has led over 120 studies and surveys resulting in technical reports 

(http://www.nae.usace.army.mil/damos/reports.asp) 

Since 2005, Dr. Carey has been the coordinator and facilitator of the Northeast Regional Dredging Team, an inter-agency 

technical working group that supports creative and efficient decision making for all state and federal agencies responsible for 

regulating dredging and dredged material disposal in New England. He has facilitated two National Dredging Team meetings 

and helped to lead development of national initiatives to streamline decision making. 

Dr. Carey led a team with SeaPlan that supported the Habitat Working Group of NROC to evaluate the feasibility of 

coordinating habitat mapping initiatives in New England. CoastalVision developed a framework, an inventory of 

initiatives and successfully integrated the results into a creative visual synthesis to inform managers and scientists of the 

common ground between initiatives. 

Dr. Carey is the lead technical support for the revision of the Long Island Sound Studies Comprehensive Conservation 

and Management Plan (CCMP). The process has involved weekly virtual meetings of a technical team, public outreach, 

inter-agency review and a complete revision of the CCMP to meet 21
st
 C challenges including climate change, 

environmental justice, adaptive management, and resiliency planning. This project lead from the success of SoundVision 

a stakeholder-driven planning process (see below). 

Dr. Carey has extensive experience with preparation of NEPA documentation and working directly with regulatory 

agencies in New England. He was the lead for Deepwater Wind in development and approval of work plans for the Block 

Island Wind Farm NEPA process. In this role he developed a novel approach to benthic and geological characterization of 

the cable route utilizing Sediment Profile Imaging (SPI) to conduct reconnaissance of the proposed cable route. His 

meetings with RIDEM, CRMC, NMFS and the ACOE lead to acceptance of the method and substantial reduction in time 

and cost to survey cable routes. He has subsequently worked with BOEM to gain acceptance of the approach for site 

characterization studies. 

Dr. Carey was the technical lead and public outreach coordinator for the Long Island Sound Dredged Material Site 

Selection EIS, the Dredged Material Management Plan and the Programmatic EIS. He led the design of the data collection 

for all three projects, lead public workshops and developed new methods for extracting relevant spatial data from 20 years 

of inshore fisheries data. 

Dr. Carey worked with Connecticut Fund for the Environment and Save the Sound to review fifteen years of program 

activities and budget allocations of the Long Island Sound Study (LISS) and develop a series of workshops to lead the 

LISS Citizens Advisory Committee in the development of a SoundVision Five Year Strategic Plan. The result was a 

citizen’s agenda for management of Long Island Sound that includes a set of integrated goals with desired results, steps to 

achieve those results, as well as an outreach strategy that can be implemented by all participating stakeholder groups. 

http://www.lisoundvision.org/ 

Education: 

Doctor of Philosophy,  

Geology and Marine Ecology,  

University of St. Andrews, 1983 

Bachelor of Science,  

Geology and Biological Oceanography,  

The Evergreen State College, 1976 

DREW A. CAREY 

CoastalVision, LLC 

215 Eustis Avenue, Newport, RI 02840 

(401) 849-9236 

drew@coastalvisionllc.com
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Dr. Carey supported ExaData and the California Ocean Science Trust Marine Protected Areas Monitoring Enterprise to 

develop a User Needs Assessment for a monitoring system information management system. He developed survey 

instruments and interviewed agency representatives and non-governmental organizations regarding their potential use of 

spatial data. 

Dr. Carey supported NOAA Fisheries to develop a manual of procedures employed by Northeast Regional staff to review 

proposed dredging and dredged material disposal projects. The manual is intended to help streamline the process of 

review by providing internal guidance and external awareness of the review process and best management practices 

employed to minimize impacts on protected fisheries resources. 

Dr. Carey led an effort to conduct a habitat classification feasibility study for the Massachusetts Office of Coastal Zone 

Management. The team performed GIS-based analysis of several large benthic datasets, helped to develop habitat digitizer 

tools, performed benthic habitat classifications under each of four different classification schemes, and authored a project 

report that made recommendations on the adoption of a framework for Massachusetts that will be useful to resource 

managers, stakeholders and scientists.  

Dr. Carey was responsible for all aquatic disposal site determinations for the Massachusetts Coastal Zone Management 

Dredged Material Management Plan. Dr. Carey supported the designation of the Buzzard’s Bay Disposal Site Environmental 

Impact Report, Data Management and Aquatic Disposal Alternatives for Salem, Gloucester, New Bedford and Fall River 

Designated Port Authorities. This involves 404(b)(1) guidance for disposal site selection and analysis of all available 

environmental information including detailed analysis of potential fisheries impacts. Dr. Carey designed and led public 

workshops and team screening meetings on aquatic site selection. 

SELECTED PUBLICATIONS AND REPORTS 

Murray, P. M., Saffert, H., Seidel, C., Carey, D. 1998. Dredged Material Management Plan Preliminary Aquatic and Near-Shore Alternative 

Disposal Site Analysis. SAIC Rep 447. Report submitted to the Massachusetts Coastal Zone Management Program.  

Carey, D.A., Desbonnet, A., Colt, A.B., Costa-Pierce, B.A. (eds.) 2005. State of Science on Nutrients in Narragansett Bay: Findings and 

Recommendations from the Rhode Island Sea Grant 2004 Science Symposium. 

Tenore, K.R., Zajac, R.N., Terwin, J., Andrade, F., Blanton, J, Boynton, W., Carey, D., Diaz, R., Holland, A.F., Lopez-Jamar, E., Montagna, P., 

Nichols, F., Rosenberg, R., Queiroga, H., Sprung, M., Whitlatch, R. 2006. Characterizing the role benthos plays in large coastal seas 

and estuaries: A modular approach. Journal of Experimental Marine Biology and Ecology, v. 330: 392-402. 

Valente, R. M., D. A. Carey, M. E. Esten, C. R. Woods, and G. A. Berman. 2007. Habitat Classification Feasibility Study for Coastal and 

Marine Environments in Massachusetts. Submitted by CoastalVision to the Executive Office of Environmental Affairs, Massachusetts 

Office of Coastal Zone Management. 

Myre, P.L., A.R. Bailey, D.A. Carey, T.C. Hoffman, and A. Agrawal. 2010. MPA Monitoring Information Management System User Needs 

Assessment. Final Report, April 2010. MPA Monitoring Enterprise, California Ocean Science Trust, Oakland, CA. 

(http://monitoringenterprise.org/documents.php) 

CoastalVision and Germano & Associates. 2010. Sediment Profile & Plan View Imaging Report: Evaluation of Sediment and Benthos 

Characteristics along Potential Cable Routes and Turbine Locations for the Proposed Block Island Wind Farm. Report prepared for 

Deepwater Wind, Providence, RI. 

Carey, D.A., Wright, C., Esten, M.E. 2010. Geological and Geophysical Desktop Study for Rhode Island Sound Wind Farm. Report prepared 

for Deepwater Wind, Providence, RI. 

Germano, J.D., D.C. Rhoads, R.M. Valente, D. Carey, and M. Solan. 2011. The use of Sediment Profile Imaging (SPI) for environmental 

impact assessments and monitoring studies: Lessons learned from the past four decades. Oceanography and Marine Biology: An 

Annual Review 49: 247-310. 

Carey, D.A. 2013. Benthic Disturbance. In: Biology and Ecology of Long Island Sound Chapter 6 of “Long Island Sound: Prospects for the 

Urban Sea”, Springer Series on Environmental Management, Latimer, J.. M. A. Tedesco, R. L. Swanson, C. Yarish, P. E. Stacey, and 

C. Garza eds. Springer Science, 918 p. 

Shumchenia, E., Guarinello, M., Carey, D.A., Lipsky, A., Greene, J., Mayer, L., Nixon, M., Weber, J. In review. Inventory and comparative 

evaluation of seabed mapping, classification and modeling activities in the Northwest Atlantic, USA to support regional ocean 

planning. Submitted to Journal of Sea Research. 
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Susan E. Farady 
Marine Affairs Institute at RWU School of Law, (401)-254-4613  sfarady@rwu.edu 

QUALIFICATIONS 

Marine Resource and Environmental Policy Expertise 

 Co-authored ocean and coastal law textbook; designed and taught marine policy classes for law and undergraduate students

 Researched and co-authored report mapping and analyzing existing marine protected areas in the U.S. Gulf of Maine

 Advised marine and environmental experts as member of Stellwagen Bank National Marine Sanctuary Advisory Council, Maine

Department of Marine Resources Advisory Council, Vermont Law School, Sea Education Association, and The Coastal Society

 Participated in regional and national coalitions regarding marine spatial planning, ocean policy reform, marine protected areas

and clean marina practices

 Developed and implemented corporate environmental compliance, audit and training materials

 Surveyed marine resource management issues and edited Gulf of Maine Regional Monitoring Plan

Management and Communication Experience 

 Managed budgets, personnel, administrative and planning operations in non-profit and academic settings

 Presented testimony on ocean management bills and issues to state legislatures and government managers

 Chaired marine stakeholder working group and Board of Trustees nomination committee

 Published articles in Ocean and Coastal Law Journal and other media on marine resource and National Marine Sanctuary issues

 Presented marine policy lectures to professional conferences, journalists, students and community groups

 Developed marketing and business plan presentations for computerized record management company

EXPERIENCE 

Marine Affairs Institute/RI Sea Grant Legal Program, RWU School of Law, Bristol, Rhode Island:  Director, adjunct faculty; 2008-

present 

The Ocean Conservancy, Portland, Maine; New England regional director; 2007-2008; program manager; 1999-2007 

Adjunct faculty: University of Maine School of Law, marine policy and law, 2005-2008; Bates College Mellon Fellow, 2003-04 

Kline Law Offices, Portland, Maine; Associate; 1998-1999; civil employment law practice  

MacImage of Maine, LLC, Portland, Maine; General counsel/operations manager; 1997-98; database management company 

Griffin & Levine, P.C., White River Junction, Vermont; Associate, 1995-97; law clerk, 1994; public defender office 

NYNEX Corporation, New York City, New York; Project manager, 1995; consultant, 1993; environmental compliance and policy 

Hale and Dorr, Boston, Massachusetts, and Meditrust, Inc., Newton, Massachusetts; Contract counsel, 1994-95; civil litigation

EDUCATION AND PROFESSIONAL LICENSES 

Admitted to practice law:  Maine, Massachusetts and Vermont 

Vermont Law School, South Royalton, Vermont; J.D. 1994 

   1994 Alumni Association Award, Outstanding Contribution to School and Community 

   1994 Finalist, Best Oralist; Pace University National Environmental Moot Court Competition 

   1993-94 Academic Honors; Moot Court and Environmental Moot Court Advisory Boards 

University of Colorado, Boulder, Colorado; B.A. Biology, 1985; emphasis on environmental biology and education 

SEA Semester/Boston University, Woods Hole, Massachusetts, 1985; oceanography and maritime studies ashore and at sea 

ORGANIZATIONS 

SEA Semester:  Corporation member, Board of Trustees member, Alumni Council member, 1997-present

Vermont Law School, Environmental Law Center Advisory Committee:  Member, 1996-present 

Maine Bar Association, Young Lawyer’s Section:  Board of Directors, 1998-1999; Chair, 2000 

Metcalf Institute for Marine and Environmental Reporting: Board of Directors, 2010-present 

The Coastal Society: Board of Directors, 2011-present 

OTHER EXPERIENCE 

U.S. Coast Guard license:  Able Seaman with Sail Endorsement, 1990 

Research and policy assistant:  Gulf of Maine Council; University of New Hampshire; NOAA; 1989-92 

Professional crew:  oceanography, education, delivery, and charter work aboard Tall Ships and yachts, 1985-89 
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Massachusetts Ocean Management Plan 

Deerin Babb-Brott developed and executed, with John Weber, the management decision making 

approach for the 2009 Massachusetts Ocean Management Plan (“the MA Plan”).  SeaPlan (then the MA 

Ocean Partnership) assisted with MA Plan development by implementing an extensive stakeholder 

outreach program and supporting management options assessment and data integration efforts.   Our 

team will leverage experience from this highly relevant work to assist NROC and the RPB achieve 

effective decision making in the regional ocean planning context.  

MA Plan Relevance: At its core, the MA Plan is based on using existing authorities to achieve effective 

ocean management decision making, specifically through the state NEPA program -  MA Environmental 

Policy Act (MEPA) - and other relevant state regulatory programs.  The Plan identifies areas of significant 

environmental and existing human use value, discourages uses that conflict with those important 

natural resources and marine uses, and employs a framework combining spatial data and agency 

coordination to inform agency, stakeholder, and public input in project review and permitting decisions.  

Summary excerpts from the Draft Ocean Management Plan below describe how this was accomplished. 

The planning team reviewed existing authorities and other management efforts to identify potential 

frameworks for management options.  Options were then developed based on: a) the amount of data 

and information either immediately available or able to be acquired within the schedule for the draft 

plan; b) principles and practices of marine spatial planning and ecosystem-based management; c) 

existing law and policy; and d) the degree of change in current management practices necessary to 

address current challenges, justifiable by available information, and reasonable as a first response to the 

MA Ocean Act’s comprehensive expression of the public trust doctrine. 

Second, based on a comparative analysis using human use and resource characterization maps, and in 

the specific context of existing authorities, each option was assessed for its ability to:  a) advance the 

interests of the Oceans Act; b) protect the marine environment; c) avoid/minimize conflict with existing 

water-dependent uses; d) provide flexibility for new uses and future changes to management based on 

an increasing understanding of the marine environment, new technologies, and evolving social values; 

e) apply management/regulatory limits that can be substantiated by current data; f) use and streamline

existing law/regulation to allow regulatory decisions appropriate to the scale of potential impact; and g) 

employ new data and information within an adaptive framework. 

SeaPlan:  To support the state, our role included gathering and synthesizing information from over 100 

individual and group meetings and workshops, and scoping and managing numerous technical projects, 

including: a) a review of ocean management framework options, b) a use-resource compatibility 

analysis, c) a review of science tools to support EBM approaches to ocean management, d) potential 

approaches for data-driven compensatory mitigation determination, and e) characterization of 

community spatial and socio-economic linkages to MA waters. SeaPlan is currently supporting CZM’s MA 

Plan Amendment process with stakeholder engagement/facilitation and plan performance evaluation 

services. 
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Massachusetts      ٠      Rhode Island  ٠      Virginia

Cape Wind Associates, LLC 
Cape Wind Renewable Energy Project 
Nantucket Sound, Massachusetts 

ESS Group, Inc. is the lead environmental engineer and 
consultant chosen by Cape Wind Associates, LLC (CWA) for the 
development of the nation’s first proposed offshore wind farm to 
be sited in the federal waters of Nantucket Sound.  The Cape 
Wind Project involves the siting, permitting, and construction of up 
to 130 wind turbines capable of generating up to 468 MW of 
power, an offshore electric service platform, a submarine cable 
transmission link, and the upland cable interconnection with New 
England’s power grid. Once completed, the project will be one of 
the largest offshore wind power generation facilities in the world.  

Since 2001, ESS has provided technical support with regard to all 
environmental baseline studies and impact assessments, permit 
applications, and related studies. This includes the preparation, 
coordination, and/or completion of numerous federal, state, and 
local permits, providing Energy Facilities Siting Board (EFSB) 
technical support and expert witness testimony, and responding to 
scoping requests by the Department of Interior Minerals 
Management Service (MMS) during the development of a National 
Environmental Policy Act (NEPA) Environmental Impact 
Statement (EIS). Throughout the NEPA process, ESS participated 
in a wide array of public informational meetings and regulatory 
hearings that engaged project stakeholders from the general 
public, non-government organizations, and federal, state, and 
local regulatory agencies. 

ESS has also evaluated potential project impacts on wildlife, the 
environment, and marine vessel traffic, including USCG search 
and rescue operations. These evaluations, assessments, and 
studies have resulted in an ESS-developed Avian and Bat 
Monitoring Plan, Incidental Harassment Authorization (IHA) for 
marine mammals, first-ever detailed Navigational Risk 
Assessment to the USCG First District, Determination of No 
Hazard with the Federal Aviation Administration (FAA), and an Oil 
Spill Response Plan.  

In addition, ESS also prepared and submitted an application for a 
USEPA permit for air emissions from project activities that are 
subject to the Outer Continental Shelf Lands Act. Additionally, 
ESS also provided an air quality conformity analysis and 
conducted air quality modeling of construction activities to 
demonstrate that those activities would not cause or contribute to 
a violation of federal ambient air quality standards. 

In April 2010, US Secretary of the Interior Ken Salazar issued his 
Record of Decision for the Cape Wind Project, marking a critically 
important milestone that would enable the project to proceed 
toward construction.  In October of the same year, the lease for 
the Cape Wind Project was signed and in April 2011 the Bureau of 
Ocean Energy Management, Regulation and Enforcement 
announced the approval of the project’s federally mandated 
Construction and Operation Plan (COP), which was drafted by 
ESS. 

 

Relevant Services Include: 

 Wind Farm Siting Evaluation
 Transmission Interconnection Study
 Land Fall Alternatives and Upland Cable Linear

Routing Analyses
 Environmental Impact Assessments
 Geophysical/Geotechnical Survey Program

Management
 Agency Outreach
 Preliminary Siting and Routing Design
 Federal Permitting:

o US Army Corps of Engineers (USACE) Section 10/404
o NEPA EIS
o USACE Draft Environmental Impact Statement/Report

(DEIS/DEIR)
o MMS Scoping Requests
o ESA Section 7
o Section 106 NHPA
o IHA
o FAA Determination of No Hazard
o USEPA Air Permit
o NPDES Permit

 State Permitting:
o Expanded Environmental Notification Form (ENF) for

Massachusetts Environmental Policy Act (MEPA)
o MEPA Environmental Impact Report (EIR)
o Energy Facility Siting Board (EFSB)
o Notice of Project Change for MEPA
o Chapter 91 Waterways License
o 401 Water Quality Certificate (WQC)
o MassHighway Department (MHD) Access
o Executive Office of Transportation (EOT)
o Federal Coastal Zone Management Consistency –

Massachusetts CZM
 Regional Permitting:

o Cape Cod Commission Development of Regional Impact
(DRI) Review

 Avian Field Studies and Monitoring Plan
 Navigational Risk Assessment
 Air Quality Impact Modeling
 Oil Spill Response Plan
 Construction and Operations Plan

Please visit: www.capewind.org for more 
information on the Cape Wind project. 

Source: Cape Wind Associates, LLC 
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January 27, 2014 
 
Mr. John Weber 
Ocean Planning Director 
Northeast Regional Ocean Council 
 
Dear Mr. Weber:  
 
The Urban Harbors Institute at the University of Massachusetts Boston is pleased to submit this proposal 
in response to the Northeast Regional Ocean Council’s RFP, To Support the Identification of Options to 
Enhance Interagency Coordination, Public Input, and the Use of Data in Decision Making.  The Urban 
Harbors Institute has assembled a team with demonstrated experience with state and federal agencies 
and their associated regulations regarding the siting, leasing, permitting, and environmental review of 
various uses of ocean space; comprehensive knowledge of key marine industries including offshore 
energy, aquaculture, sand and gravel extraction, and carbon sequestration; stakeholder engagement; 
meeting facilitation; and decision modeling.     
 
This proposal describes the team’s understanding of and approach to the project and presents a 
detailed work plan for completing the deliverables, a timeline, and an itemized budget.  We are 
committed to implementing this proposed work plan with all diligence and dedication.  Please contact 
me with any questions regarding this proposal.   
 
Jack Wiggin 
Director 
Urban Harbors Institute 
University of Massachusetts Boston 
100 Morrissey Boulevard 
Boston, MA 02125 
617-287-5570 
Jack.Wiggin@umb.edu 
 
Thank you for this opportunity to support regional ocean planning and contribute to the important work 
of the Northeast Regional Planning Body.    
 
 
Sincerely, 
 
 
 
Jack Wiggin 
Director 
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I. Executive Summary 
 
The Urban Harbors Institute (UHI), University of Massachusetts Boston proposes to assist the Northeast 
Regional Planning Body (RPB) in a process that will identify options for enhancing inter-agency 
coordination, public input, and the use of data in existing regulatory processes in furtherance of ocean 
planning in New England.  In collaboration with the ocean planning staff and the RPB’s Regulatory 
Working Group the UHI team will conduct a process to fully understand, evaluate, and document the 
federal and state regulatory authorities over ocean development activities and the processes of 
implementation.  In addition, the UHI team will engage a broad representation of four sectors of ocean 
industry (energy infrastructure, aquaculture, sand and gravel extraction and carbon, sequestration) and 
environmental nongovernmental organizations for their perspectives and insights on how regulatory 
and environmental reviews are implemented, how inter-agency coordination could be enhanced, and 
how regional ocean products could be better developed in support of regulatory reviews. 

The UHI team is comprised of the institute’s core staff and senior associates.  The five team members 
possess precisely the expertise, capabilities and experience necessary to efficiently conduct the tasks 
associated with this project.  Jack Wiggin, UHI director, will serve as the primary point of contact for the 
project, with John Duff, Associate Professor of Environmental Law and Policy, UMB School for the 
Environment and UHI senior associate, as the key resource for analyzing the regulatory authorities.  
Wiggin and Duff both possess the needed relevant experience with NEPA and other regulatory 
authorities as exercised in the ocean realm of New England.  Both have significant experience in 
Massachusetts, in addition to Duff’s experience in Maine at the Marine Law Institute, University of 
Maine School of Law, and Wiggin with the Connecticut Coastal Area Management Program.  Steven 
Gray, Assistant Professor of Human Ecology, School for the Environment, and newest UHI senior 
associate specializes in participatory modeling which helps decision makers analyze the environmental 
systems being managed and build trust common understanding among stakeholders.  We propose 
potentially incorporating this into the agency and nongovernmental processes.  Gray will also contribute 
to survey design and analysis. Allison Novelly is a graduate of the Roger Williams Law School with a MA 
in Marine Affairs from the University of Rhode Island.  She will collaborate with Duff on the analysis of 
authorities.  Kristin Uiterwyk, research associate, has worked on numerous projects at UHI specializing in 
stakeholder engagement and public participation. Our backgrounds and project experiences are detailed 
in the proposal. 

All tasks and aspects of this project will be handled by experienced, qualified personnel with significant 
experience in ocean, coastal and environmental management.  We have engaged with most if not all of 
the agencies that exercise jurisdiction in the ocean and have worked with a great many of the relevant 
businesses and nongovernmental organizations.  Because of this, the UHI team can be uniquely efficient 
and effective in carrying out the scope of work. 

II. Work Plan 

Task 1: Review existing research on regulatory authorities 

Upon the release of Roger Williams University’s draft report on regulatory authorities, two team 
members (Duff and Novelly) will review the document for accuracy and completeness, and will work 
with the report’s authors to provide any necessary corrections and/or additional information.  This work 
will be completed within a month of the draft report’s release.  Duff and Novelly are well positioned to 



Urban Harbors Institute – University of Massachusetts Boston                                                                        2 
 

execute this task efficiently and accurately, drawing on their legal backgrounds and familiarity with 
existing regulatory and environmental review authorities related to the siting of energy infrastructure, 
aquaculture, sand and gravel extraction, and carbon sequestration.   
 
Deliverable: Review and revision of Roger Williams University’s draft report on regulatory authorities.   

Task 2: Support and document discussions with regulatory and environmental 
review agency staff in the region  

 
1. Individual meetings with federal and state agencies 

a. In consultation with the ocean planning staff and Regulatory Work Group (RWG), the senior 
member or members of the UHI team will arrange the individual meetings with the appropriate 
staff of those federal and state agencies identified by the RWG.  UHI team members have been 
engaged with most of these agencies on policy, planning or regulatory matters or through 
regional associations in the past, so we may well know and be known by the agency lead or 
regulatory staff, which will facilitate the scheduling and discussions.  

b. Utilizing (1) the final product of RWU’s overview of existing regulatory and environmental 
review authorities as refined and augmented by our work under Task 1, (2) any summaries or 
material generated from the earlier round of meetings, as applicable, (3) additional information 
and guidance on implementation of the subject authorities produced by the agency or others, 
and (4) the UHI team’s knowledge and expertise, we will, in advance of each meeting, prepare a 
summary of the relevant aspects of the regulatory program, i.e., “meeting materials,” to serve 
as the foundation for the discussion.  This preparation will serve not only to focus the 
discussions, but will allow us to consider and suggest potential means to improve interagency 
coordination in advance, and will be useful for the final summary report.  In addition, following 
each agency meeting, we will product meeting summaries, including topics discussed and ideas 
presented. 

c. This proposal anticipates and accommodates, at a minimum, 8-10 federal agency meetings and 
6 state agency meetings.  UHI’s Boston location is an asset in terms of time and cost associated 
with conducting these in-person meetings. Most of the federal agency offices are in Boston or 
its surrounding communities and Boston is central to each of New England (and New York) 
capital cities where the state agencies generally are headquartered.   

To the extent possible and convenient to the state agency contacts, we will propose sequential 
or joint meetings for the same date in each location as there are multiple agencies at the state 
level with authorities touching on the specific types of ocean development activities identified in 
the RFP.  Depending on interview progress and results of concurrent research, we will schedule 
an additional meeting with individual agencies as needed.   

See project timeline for proposed schedule of meetings. 

Deliverable: Documentation of the results of the agency-by-agency meetings via meeting 
materials and meeting summaries.   

 
2. Joint agency meeting 

a. Assist the RWG with planning, convening and conducting a meeting of all state and federal 
agencies that are part of the consultation. 
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1) Work with the RWG and ocean planning staff to select the date and location for this 
meeting.  While one meeting is ideal from the perspective of information exchange and 
coordination, UHI’s work plan has the flexibility to conduct a second meeting. 

2) Consult with the RWG and ocean planning staff in preparing drafts of the meeting 
agenda.  Prepare written handouts of background material including summary notes of 
agency staff discussions held prior to the meeting for distribution in advance of the 
meeting, and presentation materials for the meeting, and meeting summaries for 
distribution following the meeting. 

3) The entire UHI team will be involved in the preparation and conduct of the meeting.  
Our three senior members have considerable experience with facilitating (or helping to 
facilitate) meetings and each brings extensive knowledge and experience with 
regulatory jurisdictions and processes and interagency coordination.  Importantly, the 
entire team has relevant qualifications (law, governance, marine affairs) and experience 
with similar projects as documented in this proposal. 

See project timeline for proposed schedule of the joint meeting(s). 

Deliverable: Documentation of the results of the joint agency meeting via meeting 
materials and meeting summaries.   

Task 3: Support engagement of non-governmental regulatory professionals 
 

1. UHI will work collaboratively with the ocean planning staff to identify, contact, and engage with 
regulatory staffs serving ocean industry and environmental NGOs. 

The UHI team has considerable experience in working directly with these industries and NGOs.  We 
are and have been for 25 years leaders and members of coastal- and ocean-related committees or 
organizations in which these sectors participate (Environmental Business Council of New England, 
Gulf of Maine Council on the Marine Environment, National Working Waterfront Network, 
Massachusetts Wind Energy Working Group, to name a few; see team resumes for full listing).   

a) UHI will prepare a comprehensive list of industry representatives and NGOs with an interest 
and/or past involvement in the general topic of ocean management and regulation and in 
the four specifically identified types of ocean development: energy infrastructure, 
aquaculture, sand and gravel extraction, and carbon sequestration.   

The list of NGOs will be compiled using multiple sources: 

1) UHI’s knowledge and data bases of national (with a presence in this region), 
regional, state-based, and local non-governmental organizations (e.g., The Nature 
Conservancy, Great Bay Aquaculture of Maine, Great Bay Aquaculture of New 
Hampshire, Cooke Aquaculture, Cape Wind). 

2) Organizations appearing in the records of meetings held by the RPB, NROC, state 
ocean and coastal planning efforts, etc. 

3) Participants/commenters on environmental impact statements/reviews or other 
regulatory processes for ocean development proposals. 

4) Consultations with government agency staff and leading NGOs with whom we have 
contacts. 

The list of NGOs will be organized by the group’s (a) topic interest area, (b) geographic 
interest area, (b) level/type of past involvement in ocean management and regulatory 
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matters.  The list will include recommended contacts within those industries, industry 
organizations, or NGOs. 

The list of industry representatives will be compiled using a similar multiple source process: 

1) UHI’s knowledge and records of companies directly involved in the four types of 
ocean development, and the technical consultants and law firms that have advised 
these companies. 

2) Firms appearing in the records of meetings held by the RPB, NROC, state ocean and 
coastal planning efforts, etc. 

3) Companies UHI has worked with or been the subject of one of our ocean and coastal 
projects, such as the Feasibility Study for the Ocean Campus Center in which we 
interviewed over 100 ocean industry representatives, or the BOEM OCS Renewable 
Energy Space-Use Conflicts study in which we were involved and interviewed 
multiple private-sector stakeholders in the subject industries. 

4) Consultations with industry organizations and government agency staff with whom 
we have contacts. 

Deliverable:  The compiled lists will be delivered to the RWG and ocean planning staff 
within two weeks of the start date.  After consultation, UHI will draft the engagement 
plan reflecting the input of the planning staff and RWG by the end of month one. 

b) Methods of engagement 

Once the list of those to be engaged is determined, contact with these business and 
NGO representatives will be accomplished in one of several ways: 

1) individual meetings with regulatory staff or equivalent members for the most active 
and engaged organizations as these discussions are likely to be quite substantive 
and informed; 

2) structured interview by telephone; 

3) questionnaire delivered by email (e.g., survey monkey format) following the same 
structure as the telephone interview; 

3) to the extent there are meetings or events at which representatives are in 
attendance, UHI will initiate and conduct the engagement.  As active members of 
the Environmental Business Council and former chair of their ocean and coastal 
committee, UHI can readily utilize this organization to assist in gathering and hosting 
a number of business representatives. 

c) Level of engagement: an initial round of meetings/conversations will be held and the 
responses compiled.  Out of this round, it is expected a number of issues or ideas will be 
raised that will require follow-up discussions.  The UHI team anticipates a second, more 
limited, but focused, set of interviews that, depending on the complexity of the 
discussion, will be conducted in person or by telephone. 

d) A member(s) of the UHI team will conduct these interviews to elicit input on the 
following: 
1) How existing environmental review and regulatory authorities are implemented on-

the-ground by government agencies in New England;  
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2) Potential ways to enhance state-federal, inter-agency coordination, as well as 
communication and coordination among regulatory agencies, project proponents 
and others participating in regulatory processes; and 

3) Ways that regional ocean planning products, including the Northeast Ocean Data 
Portal and topic-specific geo-referenced data and maps, could be developed to 
enhance their utility in a regulatory (project review) context. 

e) Each NGO meeting will be documented via a written meeting summary, including topics 
discussed and ideas presented.   

Deliverable:  Following completion of the NGO meetings, the compiled meeting 
summaries will be delivered to ocean planning staff and the RPB.  The summaries will be 
drafted to help inform development of specific options and topics for further discussion.  

Task 4: Summarize findings of Tasks 1-3 and prepare materials in support of a 
public workshop  
 
The project team will prepare a written summary of Tasks 1-3, with a focus on the results of the 
meetings with government and non-government stakeholders.  The summary will provide options, 
explained by case studies where appropriate, for achieving effective decision making.  These options for 
achieving effective decision making will also be provided in a format that will be appropriate for use in a 
discussion at the public workshop.  This summary will be developed at least 4 weeks prior to the 
workshop, and will be made available online and through an email outreach campaign for public review 
and comment. 
 
The project team will present the findings of the summary at a public workshop, and will assist in 
documenting the results of the workshop with dedicated note-takers.  The note-takers will assist with 
developing a draft workshop summary which the team and NROC can review. 
 
Deliverable: Written summary of Tasks 1-3, presentation of this summary at the workshop, and 
documentation of workshop results in a written workshop summary. 

Task 5: Develop final report, including options  

The project team will draft a final project report, outlining the methods and results of Tasks 1-4. This 
draft will be in a format suitable for publication and posting online, and will be available approximately 2 
months after the public meeting.  This draft will be shared with the Northeast Regional Planning Body 
and members of the public for review.  Following their reviews, the project team will revise the report, 
and will submit a final version in late September, 2014.  As with the draft version, the final report will 
also be in a format that is appropriate for publication online and in hard copy format. 
 
Deliverable: Draft and revision of final project report, outlining the methods and results of Tasks 1-4.  
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Timeline 
 

Feb Mar Apr May Jun Jul Aug Sep Oct
Task 1 Review draft and provide input
Task 2 Individual agency meetings

Joint agency meeting
Task 3 Non-governmental meetings

Task 4

Develop and disseminate                         

sumary of Tasks 1-3
Public Workshop

Task 5 Draft report submitted
Final report submitted  

III. Budget 
 

Detailed budget

To Support the Identification of Options to Enhance Inter-Agency Coordination, Public Input, and the Use of Data in Decision Makiing

Hours Total Hours Total Hours Total Hours Total Hours Total Hours Dollars

Labor

Wiggin $102.88 60 $6,172.80 52 $5,349.76 48 $4,938.24 24 $2,469.12 184 $18,929.92

Duff $113.51 20 $2,270.20 56 $6,356.56 32 $3,632.32 40 $4,540.40 16 $1,816.16 164 $18,615.64

Gray $73.78 32 $2,360.96 32 $2,360.96 64 $4,721.92

Uiterwyk $68.18 40 $2,727.20 48 $3,272.64 32 $2,181.76 16 $1,090.88 136 $9,272.48

Novelly $59.55 32 $1,905.60 76 $4,525.80 48 $2,858.40 60 $3,573.00 24 $1,429.20 240 $14,292.00

Subtotal Labor 52 $4,175.80 232 $19,782.36 212 $17,474.08 212 $17,594.36 80 $6,805.36 788 $65,831.96

Travel

Miles Total Miles Total

Mileage 0.56/mile 1,024 $1,170.00 650 $364.00 $1,534.00

Subtotal Travel $1,170.00 $364.00 $1,534.00

Supplies

Telephone and printing $425.00

Subtotal $425.00

Joint Agency Meeting

Facility $800.00 $800.00

Food $465.00 $465.00

Attendee Travel $650.00 $650.00

Supplies/materials $275.00 $275.00

Subtotal Meeting $2,190.00 $2,190.00

Totals $69,980.96

* Indirect rate = 52.5%

Total EffortLabor 

Burdened 

Rate*

Task 1 Task 2 Task 3 Task 4 Task 5
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IV. Team Structure and Qualifications 

Team Experience & Qualifications 
 
The project team is comprised of staff and faculty from the University of Massachusetts Boston.  The 
project lead is Jack Wiggin, Director of the Urban Harbors Institute.  His staff (Allison Novelly and Kristin 
Uiterwyk) will conduct research and writing throughout the project tasks.  Additional members of the 
team include John Duff and Steven Gray, both faculty members from the School for the Environment.  
John Duff will lead the review of the draft report produced by Roger Williams University (Task 1) and will 
contribute to the other tasks as appropriate. Steven Gray will contribute his expertise with participatory 
modeling as a means to help analyze decision making, and build trust and common understanding 
among stakeholders.  We propose potentially incorporating this into the agency and nongovernmental 
processes.  Gray will also contribute to survey design and analysis. Specific details about each team 
member’s role and qualifications, along with an organizational chart, are below. 
 
Jack Wiggin, AICP is the Director of the Urban Harbors Institute at the University of Massachusetts 
Boston, and has been involved in ocean planning at the state, regional and federal level for more than 
twenty years. His accomplishments in ocean planning include leading a project to assist the State of 
Massachusetts with developing a framework for the Massachusetts Ocean Management Plan, serving on 
the Gulf of Maine Council, actively participating in many NROC meetings, and significantly contributing 
to a federal project looking at stakeholder uses of the outer continental shelf as they relate to offshore 
energy development. Mr. Wiggin is a highly experienced project leader accomplished in 
meeting/workshop facilitation.  He is current on proposed uses of state and federal waters and can draw 
upon a strong network of regulatory professional contacts in the private sector and in state and federal 
government agencies to complete Tasks 2 and 3.  More specifically, Mr. Wiggin has interviewed 
regulatory personnel and members of the offshore energy, sand and gravel mining, and aquaculture 
industries for a variety of projects focused on offshore use conflicts and workforce training needs.  Mr. 
Wiggin will serve as project lead, and his background and skill set will be fundamental to the completion 
of Tasks 1-5, with a specific focus on completing Tasks 2-5. 
 
John Duff, L.L.M 
John Duff received his J.D. from Suffolk University Law School in Boston and his LL.M. from the Law and 
Marine Affairs Program at the University of Washington.  He also holds degrees in Business (B.S.B.A.) 
from the University of Lowell and Journalism (M.A.) from the University of Mississippi.  Over the course 
of the last twenty-five years he has worked as a newspaper reporter; an attorney in  private practice; 
served as general counsel to a nonprofit organization focusing on marine habitat protection issues; and, 
has directed the marine law research programs at the law schools of the universities of Mississippi and 
Maine.  He has been engaged in teaching and research at the University of Massachusetts Boston since 
2004.  Prof. Duff’s research has been published in a variety of journals and professional reports. He is a 
co-editor of the book INTERNATIONAL OCEAN LAW; he serves on the editorial board of OCEAN DEVELOPMENT 

AND INTERNATIONAL LAW; and, he is a past president of The Coastal Society.  He has served as an advisor to 
a wide range of municipal, state, federal and intergovernmental agencies and programs.  Professor 
Duff’s legal and policy backgrounds and research skills will play a significant role in leading the team’s 
completion of Task 1.  Professor Duff has also published papers on the topics of offshore energy 
development and offshore aquaculture.  His in-depth knowledge of these topics will help to inform work 
on Tasks 2 and 3. 
 
Steven Gray, Ph.D. 
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Steven Gray is an assistant professor of human ecology at the School for the Environment at the 
University of Massachusetts Boston. His research focuses on developing decision-support software to 
help communities, resource managers, and other decision-makers to understand, and to adapt to, the 
social impacts of climate and other environmental changes. This research has been funded domestically 
by the National Science Foundation and by federal resource management agencies such as the National 
Oceanic and Atmospheric Administration, the United States Department of Agriculture, and the United 
States Geological Survey. Currently his lab is working on a participatory modeling software called Mental 
Modeler, which he, his students, and colleagues are applying in a variety of environmental planning and 
research contexts, including marine spatial planning in Ireland, coastal hazard planning in the Pacific 
Islands, conservation agricultural planning in Nepal and India, and understanding the bushmeat trade 
dynamics for conservation planning in Tanzania. 
 
Kristin Uiterwyk, M.A.M.A., is a Research Associate with the Urban Harbors Institute, and has 
conducted research on the compatibility of ocean uses and resources at both the state and federal level. 
She is highly accomplished in work involving stakeholder engagement, research, and the synthesis of 
multiple perspectives. Examples of such projects include working with scientists and managers to 
identify indicators for the Massachusetts Ocean Management Plan; interviewing Indicator Programs to 
identify challenges and opportunities for collaboration; and working with scientists, fishermen, and 
managers to develop a shellfish management plan for the Town of Nantucket. She is also experienced 
with GIS.  Ms. Uiterwyk has worked on projects examining and mitigating the conflicts related to 
offshore use at the state and federal level.  She is a skilled meeting facilitator with excellent research 
and writing skills which will be central to the team’s completion of Tasks 2-5. 
 
Allison Novelly, J.D., M.M.A., is a Research Analyst with the Urban Harbors Institute, and is a licensed 
attorney with a law degree from Roger Williams University and a Masters degree in Marine Affairs from 
the University of Rhode Island. She has conducted research on ocean planning-related issues including 
an examination of authorities to implement mitigation measures pertaining to renewable energy 
developments on the outer continental shelf, as well as space-use conflicts on the outer continental 
shelf.  In addition to her legal background, Ms. Novelly possesses strong research and writing skills which 
will be vital to the team’s completion of tasks 1-5. 
 

 

 

Summary of Projects  

The project team is current on its knowledge of the ocean uses of interest to NROC, and has done a 
great deal of work pertaining to siting ocean uses, understanding and mitigating potential impacts on 

Jack Wiggin, 
Project 

Administrator 

John Duff 
Task 1 Lead 

Allison Novelly 
Task 1-5 

Kristin Uiterwyk 
Task 2-5 

 

Steven Gray 
Tasks 2 & 3 



Urban Harbors Institute – University of Massachusetts Boston                                                                        9 
 

other uses and resources, and the regulatory structures in which ocean and coastal development must 
operate.  The team also has extensive experience working with regulatory agencies and stakeholders to 
identify and understand issues and to build consensus.  The following project descriptions highlight 
some of the team’s relevant work featuring ocean uses of relevance to NROC, and emphasize team 
member’s abilities to conduct thorough and efficient research and outreach. 

Strategic Plan for the Ports of Massachusetts 
2013 

UHI is part of a multidisciplinary team preparing a Strategic Plan for the Ports of Massachusetts for the 
Ports of Massachusetts Compact which is comprised of several of the Commonwealth’s executive 
agencies and the five major ports of the Commonwealth: Boston, Fall River, Gloucester, New Bedford 
and Salem. The purpose of the plan is to improve coordination between and among the ports and state 
government and to guide future investments, policy, initiatives and planning for the ports to achieve 
more efficient, interconnected service to better meet port customers’ needs and the needs of a regional 
economy. This plan will be based upon analysis of the Commonwealth’s port network including each 
port’s operations and needs; barriers to improved service; and state, regional, and national marine 
transportation and economic trends as they relate to the Massachusetts port network.  UHI conducted 
research, including interviews with industry experts, to identify current conditions and to understand 
future opportunities for each port.  
Funded by the Massachusetts Department of Transportation.  Matt Ciborowski, Project Manager, 
MassDOT, matthew.ciborowski@state.ma.us 

Promoting Sustainable Working Waterfronts: A Toolkit for Community and Economic Development 
Practitioners  
2011-2012 

UHI was part of a team of researchers preparing a study of the needs, challenges, and strategies for 
protecting and strengthening working waterfronts.   The project entailed (1) researching, collecting, 
analyzing, and synthesizing information on the historical changes and current trends in the use of 
waterfront space; existing policy, legal tools and financing mechanisms; (2) preparing illustrative case 
studies; (3) conducting an economic analysis of working waterfronts; and (4) creating a web-based 
toolkit accessible by coastal communities, waterfront businesses and others interested in preserving and 
strengthening working waterfronts. The range of strategies included land-use techniques, economic 
diversification, taxation policies, grants, public investment, and public education. 

Funded by the US Dept. of Commerce, Economic Development Administration.  Contact: Nick Battista, 
Island Institute, nbattista@islandinstitute.org 

Digital Coastal Habitat Atlas of Boston Harbor 
2010-2011 

UHI, in partnership with the Mass Bays Program, created an online, interactive coastal atlas for Boston 
Harbor that focuses on habitats and factors affecting habitats.  The atlas documents the characteristics 
and quality of coastal habitats across the Boston Harbor region to: (1) identify and prioritize sites that 
could benefit from improved management; and (2) make recommendations for actions at priority 
locations.  This web-based tool allows users to define query parameters and generate maps and tables 
interactively, as well as view and utilize images, data, illustrations and decision support tools. 

Funded by the Massachusetts Environmental Trust and Massachusetts Bays Program.  Contact: Lisa 
Engler lisa.engler@state.ma.us 

Identification of Outer Continental Shelf (OCS) Renewable Energy Space-Use Conflicts and Analysis of 
Potential Mitigation Measures 
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2009-2011 

UHI was part of a multidisciplinary team conducting a research study to identify space-use conflicts 
between renewable energy development and current and potential new uses in coastal and offshore 
waters and the Outer Continental Shelf of the Atlantic and Pacific Oceans.  The team engaged 
stakeholders through meetings and interviews to better understand user patterns, potential space-use 
conflicts, and reasonable strategies to mitigate those conflicts.  A geospatial database of all available and 
synthesized information was compiled to create maps showing ocean uses and the potential for space 
use conflicts.   

Funded by the USDOI, Bureau of Ocean Energy Management. 

Ecosystem Health Indicators Study and Conference 
2010-2011 

Funded by Communication Partnership for Science and the Sea (COMPASS) and the Massachusetts 
Ocean Partnership (MOP), UHI identified and interviewed nine indicator programs, largely in the 
northeast, to develop information about the challenges and advantages of using indicators to monitor 
and convey information about natural resource health and management.  UHI generated a report based 
on the results of the interviews, and contributed to the design and implementation of the agenda for 
the 2011 Ecosystem Health Indicators Conference, held to strengthen coordination and integration of 
regional indicator initiatives in New England. 
Funded by Communication Partnership for Science and the Sea (COMPASS) and the Massachusetts 
Ocean Partnership (MOP).  Contact: Stephanie Moura. 617 737-2600 x101. smoura@seaplan.org  

Strategic, Technical and Administrative Support to EEA Ocean Planning Process 
2009 

UHI was part of a team providing assistance to the Massachusetts Executive Office of Energy and 
Environmental Affairs to develop the mechanisms for coordinating federal agency decision making with 
the goals of the Massachusetts Ocean Management Plan, and to prepare GIS-based characterization of 
federal waters adjacent to the Massachusetts ocean planning area. 

Funded by the Massachusetts Executive Office of Energy and Environmental Affairs. Contact: Charlie 
Natalie. 781 419-7696. 

Development of Planning Framework Options for Integrated Multi-use Ocean Management in 
Massachusetts 
2008-2009 

UHI led a multidisciplinary team to provide the Commonwealth of Massachusetts with assistance in 
designing the framework for management of the state’s ocean waters.  The project entailed research on 
and assessment of ocean management planning programs around the world, methodologies to 
determine use and use/resource compatibilities (focusing on sand and gravel mining, offshore 
renewable energy, navigation/transportation, recreational fishing, commercial fishing, pipes and cables, 
and deep-water aquaculture), marine spatial planning, and the ecosystem and socio-economic models 
and tools to support decision making.   

Funded by the Massachusetts Ocean Partnership.  Contact: Stephanie Moura. 617 737-2600 x101. 
smoura@seaplan.org 
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V. Appendices 

Resumes 

Jack Wiggin, AICP 

 

Professional Employment 

 

1/04 - present Director 

8/94 - 12/03 Associate Director 

7/89 – 7/94 Assistant Director 

 Urban Harbors Institute 

 University of Massachusetts Boston  

 100 Morrissey Blvd. 

 Boston, MA 02125-3393 USA 

  617 287-5570 

 

8/86 - 7/89 Chief Land Use Planner 

 Robinson & Cole, LLP 

 Hartford, Connecticut 

 

9/84 - 6/86 Teacher 

 Livorno American High School 

 Pisa, Italy 

 

8/81 - 8/84 Senior Environmental Planner 

 Connecticut Department of Environmental Protection 

 Coastal Resources Management Division 

 Hartford, Connecticut 

 

7/78 - 8/81 Environmental Planner 

Connecticut Department of Environmental Protection 

 Coastal Resources Management Division 

 Hartford, Connecticut 

 

Teaching 

 Adjunct Faculty, Department of Environmental, Earth and Ocean Sciences, University of 

Massachusetts Boston (Urban Planning, EEOS 375; Planning and Land Use Law, EEOS 340) 

 Instructor, Heritage Harbour Revitalization, Cultural Resource Management Program, University of 

Victoria. 

 Adjunct Associate Professor, Intercampus Graduate School of Marine Sciences and Technology, 

University of Massachusetts Boston. 

 Instructor, Summer Transportation Institute, University of Massachusetts Boston, 2006 - present. 

 Project Director and Instructor, Environmental Citizenship Academy, 2003 - 2004. 

 Lead Instructor, Community Preservation Institute 2001 – 2003. 

 Instructor, The Marine Studies Consortium. 1995-1999. (Coastal Zone Management) 

 Instructor, University of Connecticut.  Planning Administration: Introduction to Planning 1985. 
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Education 
MS Urban Studies and Planning, Boston State College 

Graduate studies in Economics, Trinity College 

BA Sociology, Fairfield University 

Representative Professional Associations and Activities 

Renewable Energy Technical Advisory Work Group, Ocean Management Planning District of 

Critical Planning Concern, Cape Cod Commission, 2010 -  

Ecosystem Health Advisory Group, National Center for Ecological Analysis and Synthesis, 2010 – 

Councilor, Gulf of Maine Council on the Marine Environment, 2007–  

Secretary/Treasurer, Association of US Delegates to the Gulf of Maine Council, 2008 – 2012 

Steering Committee, Center for Oceans, Climate Change and Security, McCormack Graduate School 

of Policy Studies 2009 – present. 

Board of Directors, Environmental Business Council of New England, 2006 – 2012. 

Chairman, Ocean and Coastal Resources Committee 

Board of Trustees, The Boston Harbor Association, 2007 –  

Coastal Zone and Ocean Subcommittee, Climate Change Adaptation Advisory Committee, Mass. 

Executive Office of Energy and Environmental Affairs, 2009 –  

Strategic Planning Committee, Massachusetts Ocean Partnership Fund, 2006 –  

Science Advisory Board, Massachusetts Executive Office of Environmental Affairs, 2004 - 2007. 

Former Chairman and member, Advisory Council, Boston Harbor Islands National Park Area, 1998- 2004 

Former Chairman and member, Coastal Resources Advisory Board, Massachusetts Coastal Zone 

Management Program, 1991 – 2004 

Editorial Board and Book Review Editor, Environmental Management, An International Journal for 

Decision Makers and Scientists, Springer-Verlag New York, Inc., 1990 – 2000. 

American Institute of Certified Planners (AICP), American Planning Association (APA), 1984 – 

Selected Publications 

Urban Harbors Institute, Mass. Ocean Partnership, EEOS, Center for Survey Research, Ecotrust. 

2011. Massachusetts 2010 Recreational Boater Survey. (J. Wiggin, PI) 

Douglas, E., P. Kirshen, M. Paolisso, C. Watson, J. Wiggin, A. Enrici, and M. Ruth. 2011. Coastal 

Flooding and Environmental Justice: Identifying Potential Strategies for Adapting to Climate Change 

in two urban communities in the Boston Metropolitan area, Massachusetts. Accepted for publication 

in Mitigation and Adaptation Strategies for Global Change.  

Urban Harbors Institute, EEOS, and Mass. Ocean Partnership. 2010. Developing Performance 

Indicators to Evaluate the Management Effectiveness of the Massachusetts Ocean Management 

Plan. (J. Wiggin, PI) 

University of Massachusetts Boston Planning Frameworks Team and Massachusetts Ocean 

Partnership. 2009. Planning Framework Options for the Massachusetts Ocean Plan. (Wiggin, PI) 

University of Massachusetts Boston Planning Frameworks Team and Massachusetts Ocean 

Partnership. 2009. Compatibility Determination: Considerations for Siting Coastal and Ocean 

Uses. (J. Wiggin, PI) 

University of Massachusetts Boston Planning Frameworks Team and Massachusetts Ocean 

Partnership. 2009. A Review of Ocean Management and Integrated Resource Management 

Programs from Around the World. (J. Wiggin, PI)
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BIOGRAPHICAL SKETCH 

John A. Duff 

Associate Professor       Telephone: (617) 287-7445 

School for the Environment      Fax: (617) 287-7474 

University of Massachusetts Boston     E-mail: john.duff@umb.edu 

100 Morrissey Blvd. 

Boston, MA 02125 
   

a    Professional Preparation 

University of Lowell, Lowell, Massachusetts, Business Administration, B.S.B.A., 1985.  Magna Cum Laude 

Suffolk University Law School, Boston, Massachusetts, Law, J.D., 1990.  

University of Washington, Seattle, Washington, Law and Marine Affairs, LL.M., 1995.    

University of Mississippi, Oxford, Mississippi, Journalism, M.A., 1997.    
   

b.  Appointments 

Associate Professor, School for the Environment, UMass Boston     2009- 

Graduate Program Director, School for the Environment, UMass Boston      2009-2011 

Assistant Professor, Environmental, Earth & Ocean Sciences Dep’t., UMass Boston  2004-2009 

Senior Research Associate, Urban Harbors Institute, UMass Boston    2004- 

Faculty Supervisor, United Nations–Nippon Foundation of Japan Fellowship Programme   2006- 

Editorial Board Member, Ocean Development and International Law    2001- 

Director, Marine Law Institute,       University of Maine School of Law    2001-2004 

Co- Director, Marine Law Institute, University of Maine School of Law    1999-2001 

Associate Research Professor,         University of Maine School of Law    1999-2004 

Visiting Fulbright Senior Scholar, University of Victoria (BC CANADA) Faculty of Law  1998 

Director, MS-AL Sea Grant Legal Program, University of Mississippi School of Law  1997-1999 

Senior Research Counsel, Mississippi Law Research Institute      1997-1999 

Assoc. Director, MS-AL Sea Grant Legal Program, University of Mississippi School of Law 1995-1997 

Research Counsel, Mississippi Law Research Institute       1995-1997  

Adjunct law faculty member, University of Mississippi School of Law    1996-1999 
 

c. Publications 
 

Duff, J., Dean, H., Gazit, T., Taggart, C., & Cavanagh, J.,  (2013) On the Right Way to Right Whale 

Protections in the Gulf of Maine: Case Study, Journal of International Wildlife Law & Policy, 16:4, 229-265.  

  Jay, S., Flannery, W., Vince, J., Liu, W.-H., Xue, J. G., Matcz, M., Zaucha, J., Janssen, H., van 

Tatenhove, J., Toonen, H., Morf, A., Olsen, E., Suarez de Vivero, J. L., Rodriguez Mateos, J. C., Calado, H., 

Duff, J., Dean, H. (2013). International Progress in Marine Spatial Planning. In Chircop, Aldo, Coffen-Smout, 

Scott (Ed.), OCEAN YEARBOOK VOLUME 27 (pp. 171-212). Leiden, Netherlands: Ocean Yearbook, Brill 

Martinus Nijhoff. 

   Duff, J., The Hague Line in the Gulf of Maine: Impetus or Impediment to Ecosystemic Regime 

Building?15:2 OCEAN AND COASTAL LAW JOURNAL 285-292 (2010). 

 Portman, M.,  Duff, J., Köppel, J., Reisert, J., Higgins, M., Offshore wind energy development in the 

exclusive economic zone: Legal and policy supports and impediments in Germany and the US. 37 ENERGY 

POLICY 3596-3607 (2009). 

  Duff, J., Assemblage-Oriented Ocean Resource Management: How the Marine Environment Washes 

Over Traditional Territorial Lines 30:3 MICHIGAN JOURNAL OF INT’L LAW 643-663 (2009). 

   Duff, J., Trends in Ocean Zoning – Layers of Confusion and Approaches to Clarity, in THE FUTURE OF 

REGIME-BUILDING IN THE LAW OF THE SEA: ESSAYS IN TRIBUTE TO DOUGLAS M. JOHNSTON, 159-174 (A. 

Chircop, T. McDorman and S. Rolston eds.) (Brill Academic Publishers) (2009).  
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   Wiggin, J. Uiterwyk, K., Bliven, S., Hellin, D., Duff, J., Terkla, D., Bowen, R..; Rosenberg, A. Harrington, 

J., Swasey, J.,  Iudicello, S., O’Boyle, R., Hoagland, P., Kite-Powell, H. L., Jin, D., Courtney, F.,  Delaney, R., 

Hughes, P., Dalton, T. M.,  Orenstein, S., Ehler, C.N.,  Douvere, F., Kaufman, L., McCaffrey, C.T. Jr.; Napoli, 

N., Moura, S., and Starbuck, K., "Planning Framework Options for The Massachusetts Ocean Plan (DRAFT)" 

(2009). Urban Harbors Institute Publications. Paper 4. 

   Halvorson, H. and Duff, J. Offshore aquaculture legislation designed to balance production and protection, 

56:10 MARINE POLLUTION BULLETIN 1673-1675 (2008) 

     Hoagland, P., Schumacher, M.E., Kite-Powell, H.L. and Duff, J.A. Legal and Regulatory Framework 

for Siting Offshore Wind Energy Facilities, (Offshore Wind Energy Collaborative Pilot Projects Grant Program, 

Massachusetts Technology Collaborative Project No. 2004-OWEC-01) 156 pp. (June 2006). 

McDorman , Bolla, Johnston and Duff,  INTERNATIONAL OCEAN LAW: MATERIALS AND 

COMMENTARIES, Carolina Academic Press (2005). 

  Duff, J., Offshore Management Considerations: Law and Policy Questions Related to Fish, Oil and 

Wind,31 B.C. ENV’L AFF. L. REV. 385-402 (2004).  

John A. Duff, Public Shoreline Access in Maine – A Citizen’s Guide to Ocean and Coastal Law,  

(monograph produced by Marine Law Institute; Maine Sea Grant College Program; and, University of Maine 

Cooperative Extension) (2004). 

     Duff, J., Getchis, T., and Hoagland, P.,  A Review of Legal and Policy Constraints To Aquaculture in the US 

Northeast, Aquaculture White Paper No. 5 -  NRAC Publication No. 03-005, 23 pp.  (2003). 

  Duff, J, The Coastal Zone Management Act: Reverse Preemption or Contractual Federalism?, 6:1 

OCEAN AND COASTAL LAW JOURNAL 109-118 (2001). 

 Prosser, Burrowes, Vestal and Duff, HARBOR MANAGEMENT: A LEGAL GUIDE FOR HARBOR MASTERS 

AND COASTAL OFFICIALS (2000 revised edition) (Maine State Planning Office & University of Maine 

Cooperative Extension Service). 
         

d. Synergistic Activities.   
John Duff’s legal research and analysis appears in a wide range of scholarly publications. The focus of much of 

that work is the relationship between the state of natural resources (and how they are used) and the state of the 

law (and how it evolves). As a result, the research integrates principles of ecology, resource management, 

economics and public policy.  It generates new understanding and knowledge about the manner in which, 

among other things, advances in technology change the manner in which humans impact ecosystems, which in 

turn prompts consideration of alternative approaches in law, policy and economics to monitor such changes and 

consider institutional changes in legal and regulatory regimes. In many cases that work is also applied to the 

issues arising in the various branches of state and federal government.  Examples include: 

1) John A. Duff and Kristen Fletcher, Augmenting the Public Trust: The Secretary of State’s Efforts to Create a 

Public Trust Ecosystem Regime in Mississippi, 67 MISSISSIPPI LAW JOURNAL 645- 694 (Spring 1998) cited by 

the Mississippi Supreme Court in Hoover v. Stewart, 815 So.2d 1157, 1160 (Miss. 2002). 

2) John A. Duff and William C. Harrison, The Law, Policy, and Politics of Gillnet Restrictions in the State 

Waters of the Gulf of Mexico, 9 ST. THOMAS LAW REVIEW 389-417 (Winter 1997) cited by the Louisiana 

Supreme Court in Louisiana Seafood Management Council v. Louisiana Wildlife and Fisheries Commission, 

715 So.2d 387 at 395 (La. 1998). 

3) Analysis in John A. Duff, Offshore Management Considerations: Law and Policy Questions Related to Fish, 

Oil and Wind,31 B.C. ENV’L AFF. L. REV. 385-402 (2004) was solicited as testimony during the Joint Hearing 

of the Subcommittee on Fisheries, Wildlife and Oceans and the Subcommittee on Energy and Mineral 

Resources Committee on Natural Resources U.S. House of Representatives on Renewable Energy Opportunities 

and Issues on the Outer Continental Shelf (April 24, 2007).
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STEVEN A. GRAY 
School for the Environment      ph (646) 915-2915 

University of Massachusetts at Boston     email: steven.gray@umb.edu 

Boston, MA 02125       

  

EXPERTISE 

Dr. Gray is a social scientist with expertise in modeling social-ecological interactions. He brings 

to this interdisciplinary team expertise in statistical modeling of human-environment 

interactions, and survey design and analysis.  

 

PROFESSIONAL PREPARATION  

Rutgers University   Ecology and Evolution  PhD 2010 

Texas State University  Geography    MS 2006 

University of Texas at Austin  Anthropology     BA 2002 

 

PROFESSIONAL APPOINTMENTS  

 University of Massachusetts, Boston, Assistant Professor   2013-present 

University of Hawaii, Assistant Professor      2011- 2013 

IGB Institute of Freshwater Ecology (Berlin), Visiting Scientist  2011- present 

Rutgers University/Cary Institute of Ecosystem Studies, Postdoc  2010-2011 

 

RECENT AND RELEVANT PUBLICATIONS 

Gray, S.A., S.R. Gray, L. Cox and S. Henly-Shepard. 2013. Mental modeler: A fuzzy-logic   

cognitive mapping modeling tool for adaptive environmental management. Proceedings 

of the 46th International Conference on Complex Systems. 963-973. 

Barnes-Mauthe, M., S. Arita, S. D. Allen, S. A. Gray and P. Leung. 2013. The influence of  

            ethnic diversity on social network structure in a common-pool resource system:  

            Implications for collaborative management. Ecology and Society 18 (1): 23.  

Gray, S.A., R. Shwom and R. C. Jordan. 2012. Understanding factors that influence stakeholder  

trust of natural resource science and institutions. Environmental Management 49: 663-

674. 

Gray, S.A., A. Chan, D. Clark, and R.C. Jordan. 2012. Modeling the integration of stakeholder  

knowledge in social-ecological system decision-making: Benefits and limitations to 

knowledge diversity. Ecological Modeling 229: 88-96 

Gray, S.J., A. Gagnon, S.A. Gray, C. Mahony, D. Muir, M. Falaleeva and R. Gault. 2014. Are  

local coastal managers detecting the problem? Assessing stakeholder perception of 

climate vulnerability using Fuzzy Cognitive Mapping (in press) Ocean and Coastal 

Management. 

Nayaki, A., S.A., Gray, C. Lepczyk, J. Skibins and D. Rentsch. 2014 Understanding the hidden  

drivers and local-scale dynamics of the bushmeat trade through participatory modeling 

(in press) Conservation Biology. 

Gray, S.A., S.J. Gray, and E. Zanre. 2014. Fuzzy Cognitive Maps as representations of mental  

models and group beliefs: theoretical and technical issues. In Fuzzy Cognitive maps for 

Applied Sciences and Engineering –From fundamentals to extensions and learning 

algorithms Ed: Elpiniki I. Papageorgiou. Springer Publishing.  pp 29-48. 

Palarama, L., J. Manderson, J. Kohut, M. Oliver, S.A. Gray, and J. Goff. 2012. Improving  
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habitat models by incorporating pelagic measurements by coastal ocean observatories. 

Marine Ecology Progress Series 447: 15-30. 

Jordan, R.C., S.A., Gray, D. Howe, W. Brooks, and J. Ehrenfeld. 2011. Knowledge gain and  

behavior change in citizen-science programs. Conservation Biology  25: 1148-115. 

Gray, S.A., S.J. Gray, S., B. O’Dwyer, A. Nyaki, and R.C. Jordan. Using Fuzzy-Logic  

Cognitive Mapping as a participatory approach to measure resilience, change, and 

preferred states of social-ecological systems (in press) Ecology and Society.  

 

Active Related Grants (PI or Co-PI) 
2013-2014 USGS:  Coupling watershed and ecosystem service models Hawaii (PI)           $28,000 

2012-2016 NSF  Developing software for community-based mgt. (co-PI)                       $1,206,384              

2012-2014 USDA,  A software tool to support community-based decision-making (PI)     $40,000 

2011-2013 NOAA  Evaluation of broad and fine scale models of butterfish biomass          $249,999 

                     applied to by-catch reduction (co-PI)  

 

SYNERGISTIC ACTIVITIES  

 Developing Participatory Modeling Software using FCM 

 This interdisciplinary project seeks to develop participatory modeling software for  

environmental decision-making utilizing fuzzy-logic cognitive mapping and applied in  

coastal management contexts in Ireland and Hawaii. (funding NSF and USDA) 

Participatory Modeling of Watershed-based Ecosystem Services 

This project links climate change scenarios and with participatory modeling in 

communities on the island of Kauai to better understand how different communities 

which utilize ecosystem services from a watershed may be impacted by climate change 

projections (funding USGS) 

 Integrating Stakeholder Knowledge to Reduce By-catch in Marine Fisheries 

This project seeks to use stakeholder knowledge to model commercial fish species 

ecology through a range of participatory modeling frameworks and workshops. (funding 

NOAA) 

 

Thesis Advisor and Postgraduate-Scholar Sponsor. Postdoc Advisees (0) 

Graduate Advisees (3 current; 2 past): Mary Younkin (UHawaii), Angela Nyaki, (UHawaii) 

Noelani Puniwai (UHawaii) Jackie Halbrendt (UHawaii); Molly Miller (UHawaii) 

Undergraduate Advisees (6 past); Nate Hunter (UHawaii), Anthea Ferdnandez (UHawaii), 

Derek Coleman (UHawaii), Samantha Pasawaek (Rutgers), Alex Chan (Rutgers), Dan Clark 

(Rutgers) 
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KRISTIN UITERWYK 
Urban Harbors Institute, University of Massachusetts Boston 

100 Morrissey Blvd, Boston, MA 02125 
Telephone: 617-287-5570 Fax: 617-287-5575 Email: kristin.uiterwyk@umb.edu 

 
EDUCATION 

Master of Arts in Marine Affairs 2005, University of Rhode Island  
URI Foundation Grant for thesis research  
Bachelor of Arts 2000, Boston College  
Major: Human Development; Minors: Environmental Studies, Sociology  

 
PROFESSIONAL EXPERIENCE  
 
Sept 2005-Present Research Associate, Urban Harbors Institute, Boston, MA  
Provide research and consulting services relating to coastal management, environmental resources, 
land-use regulations, harbor management, ocean education, and stakeholder engagement. Some 
current and recent projects include:  

• Gloucester Groundfish Port Recovery and Revitalization Plan 

• Resource Inventory for the Massachusetts Bays Program 

• Marshfield Harbor Plan 

• Conservation Mooring Study 

• Nantucket Shellfish Management Plan  

• Feasibility Study for the Ocean Campus Center  

• Local Waterfront Protection Plan for the Town of Southampton, NY  

• Boston Harbor Digital Coastal Habitat Atlas  

• Identification of OCS Renewable Energy Space-Use Conflicts and Analysis of Potential 
Mitigation Measures  

• Center for Ocean Science Education Excellence Ocean - Communities in Education and Social 
Networks (COSEE OCEAN)  

• Regional Indicator Conference 2011  

• Planning Framework Options for Integrated Multi-Use Management in Massachusetts  

• Regional Open Space Plan for the Plymouth-Carver Sole Source Aquifer  

• Nantucket and Madaket Harbors Management Plan  

 
 
June, 2004-Dec 2005  Part-Time Educator  

Mystic Aquarium and Institute for Exploration, Mystic, CT  
June, 2005-Sept 2005   Research Consultant  

Citizens for a Better Solution Task Force, Stonington, CT  
August 2003-August 2005  Research Assistant  

University of Rhode Island, Kingston, RI  
April 2002-August 2003   Project and Administration Director  

Charles River Conservancy, Newton, MA  
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PUBLICATIONS  
Uiterwyk, K., Novelly, A. (2013). Conservation Mooring Study. A report prepared for the Massachusetts 
Bays Program and the Nature Conservancy.   

Wiggin, J. Uiterwyk, K. Novelly, A. (2013). Feasibility Study for the Ocean Campus Center.  A report 
prepared for The Marine and Environmental Education Alliance. 

Uiterwyk, K., Wiggin, J., Leavitt, D., Bliven, S., Novelly, A., Hellin, D. (2012). Nantucket Shellfish 
Management Plan.  A plan prepared for the Town of Nantucket, MA. 

Uiterwyk, K. (2011). Ecosystem Health Indicators Conference Boston, MA March 30-31, 2011: Summary 
and Next Steps. A report prepared for the Massachusetts Ocean Partnership.  

Wiggin, J., Uiterwyk, K. (2011). The Development, Implementation, and Communication of Indicators and 
the Associated Challenges and Lessons Learned: A summary of nine interviews in support of the regional 
indicators workshop. A report prepared for the Massachusetts Ocean Partnership.  

Wiggin, J., Uiterwyk, K., Bliven, S., Hellin, D., Duff, J., Courtney, F., Delaney, R., Hughes, P., Morin Dalton, 
T., Moura, S., Nappoli, N., Starbuck, K. (2009). Compatibility Determination: Considerations for siting 
coastal and ocean uses. A report prepared for the Massachusetts Ocean Partnership.  

Hellin, D., Uiterwyk, K., Walton, S., Morrissey, P., Wood, J. (2008). An Application for a State Designated, 
Federally Approved, No Discharge Area for Boston Harbor. Prepared in partnership with the City of 
Boston's Environment Department, the City of Quincy's Harbormaster and the Charles River Watershed 
Association on behalf of the cities and towns surrounding Boston Harbor.  

Uiterwyk, K., Wiggin, J. (2008). Plymouth-Carver Sole Source Aquifer Regional Open Space Plan. A report 
prepared for the Executive Office of Environmental Affairs.  

Uiterwyk, K., Leigh, D. (2008). People, Pounds, Miles 2008. A report prepared for the Ocean 
Conservancy.  

Wiggin, J., Hellin, D. and Mallek, K. (2007). Revised Nantucket & Madaket Harbors Action Plan. A report 
prepared on behalf of the Urban Harbors Institute.  

Uiterwyk, K., Leigh, D. (2007). People, Pounds, Miles 2007. A report prepared for the Ocean 
Conservancy.  

Mallek, K., Hellin, D., Bordner, D., Warbach, J. (2006). Training Manual for the Florida Boating Access 
Facility Inventory.  

Mallek, K., Westhaver, P. (2006). People, Pounds, Miles 2006. A report prepared for the Ocean 
Conservancy. 

 

SYNERGISTIC ACTIVITIES 

Management Committee Member -- Massachusetts Bay Program (2009-present) 

Secretary, Board of Directors – Weir River Watershed Association (2012-present) 
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A L L I S O N  N O V E L L Y  

MARINE ENVIRONMENTAL LAW AND NATURAL RESOURCES LAW SPECIALIST 

URBAN HARBORS INSTITUTE, UNIVERSITY OF MASSACHUSETTS BOSTON 

100 Morrissey Blvd, Boston, MA 02125 

Telephone: 617-287-5570   Fax: 617-287-5575   Email: allison.novelly@umb.edu 

BAR MEM BERSH IP  

State of Connecticut, 2010 
Commonwealth of Massachusetts, 2010 
 

EDUC ATIO N  

Juris Doctor, 2010, Roger Williams University School of Law 
Master of Marine Affairs, 2010, University of Rhode Island 
Bachelor of Arts, 2005, Georgetown University 

Major: Psychology; Minor: Biology  
 

PROFESSIO NAL  EXPER IENC E  

RESEARCH ANALYST, URBAN HARBORS INSTITUTE, BOSTON, MA         January 2012-Present 

Provide research and consulting services relating to environmental, ocean, and coastal law, marine 
policy, coastal management, natural resources, ocean planning, land-use regulations, and harbor 
management.  Selected current and recent projects include: 

Gloucester Groundfish Port Recovery and Revitalization Plan 

Strategic Plan for the Ports of Massachusetts 

Resource Inventory for the Massachusetts Bays Program 

Marshfield Harbor Plan 

Evaluation of the Ecological, Functional and Economic Aspects of Conservation Moorings  

Sustainable Working Waterfronts Toolkit  

Feasibility Study for Ocean Campus Center 
Identification of OCS Renewable Energy Space-Use Conflicts and Analysis of Potential Mitigation 

Measures 
Nantucket Shellfish Management Plan 
Local Waterfront Protection Plan for the Town of Southampton, NY 
COASTSWEEP 

 
LEGAL CONSULTANT, NEUROPSYCHOLOGICAL ASSOC. OF GREATER CT, BRANFORD, CT      March 2011-December 2011 

SEA GRANT LAW FELLOW, MARINE AFFAIRS INSTITUTE, BRISTOL, RI                                     January 2010-June 2010 

ENVIRONMENTAL LAW & POLICY FELLOW, COASTAL STATES ORGANIZATION, WASHINGTON, D.C.       June-August 2009 

LEGAL INTERN, SAVE THE BAY, PROVIDENCE, RI              June 2008-August2008 

LEGAL INTERN, AQUIDNECK LAND TRUST, MIDDLETOWN, RI                   June 2008-August2008 
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Related Experience 

Ecosystem Health Indicators Study and Conference (2010-2011) 

In preparation for the 2011 Ecosystem Health Indicators Conference, hosted by the Communication 
Partnership for Science and the Sea (COMPASS) and the Massachusetts Ocean Partnership (MOP), MOP 
contracted with UHI to conduct interviews with nine indicator programs to develop a conference to best 
meet the needs of the indicator programs.   This conference responded to a need identified by regional 
indicator programs to convene and share the details of their programs and discuss potential ways to 
work together, specifically in the areas of indicator measurement, data acquisition, and 
communications.  It also responded to one of the action items from the 2010-2012 Work Plan of the 
Northeast Regional Ocean Council (NROC) Ocean and Coastal Ecosystem Health Committee. 
   
UHI selected and interviewed program staff to obtain a representation of the different ways that 
indicators are used, including: (1) to track the progress of and/or to inform management efforts; (2) to 
track the state of the environment; and/or (3) to track a specific sector of the environment or of 
management.  Additionally, the programs represented indicator efforts at various stages of 
development, and program selection was heavily weighted to include programs in the region extending 
from Long Island Sound to the Gulf of Maine/Bay of Fundy.  The team also interviewed a few well-
established programs from outside the workshop region, envisioning that they might have valuable 
insight on indicator measurement, data acquisition, and/or communications.  The interviewed programs 
include: 
Gulf of Maine Council Ecosystem Indicator Partnership (ESIP), State of the Lakes Ecosystem Conferences, 
Massachusetts Ocean Management Plan (Coastal Zone Management), Surfrider Foundation State of the 
Beach, Chesapeake Bay Program, Coalition for Buzzards Bay, Piscataqua Region Estuaries Partnership 
(PREP), Long Island Sound Study, and the Narragansett Bay National Estuary Program. 
 
This project is relevant to the tasks outlined in the RFP to support the identification of options to 
enhance inter-agency coordination, public input, and the use of data in decision making in the following 
ways: 
 
1. Conference development and support:  UHI clearly demonstrated that it can successfully conduct 
research to guide the development of a conference/public meeting; present information and facilitate 
break-out groups; take notes; and write a report summarizing the conference and its outcomes.   
 
2. Targeted interviews and synthesis of information:  UHI skillfully conducted a review of indicator 
programs in the northeast and led in-depth interviews of a representative sample of programs to obtain 
information on a key set of indicator attributes and experiences.  The results of the nine interviews were 
synthesized in a report addressing the challenges presented by the use of indicators, and identifying 
needs of indicator programs, highlighting UHI’s capabilities of conducting meaningful meetings and 
synthesizing the findings in a useful way. 
 
3. Network of Programs: Through this project, UHI gained an in-depth understanding of indicator 
programs in the northeast and developed contacts at each program, some of whom might be 
appropriate to interview for this project.  
 
Contact Stephanie Moura. 617 737-2600 x101. smoura@seaplan.org  



Urban Harbors Institute – University of Massachusetts Boston                                                                        2 
 

Identification of Outer Continental Shelf (OCS) Renewable Energy Space-Use Conflicts and Analysis of 
Potential Mitigation Measures (2009-2011) 

The Bureau of Ocean Energy Management (BOEM) (formerly the Minerals Management Service (MMS) 
hired UHI as part of a multi-disciplinary team (led by Industrial Economics, Inc.) to identify space-use 
conflicts between renewable energy development and current and potential new uses (specifically 
commercial fishing and navigation) in coastal and offshore waters and the Outer Continental Shelf of the 
Atlantic and Pacific Oceans.    
 
UHI was tasked with contributing to a literature review of resources pertaining to offshore development 
and potential space-use conflicts, focusing on recreational and commercial fishing, shipping and 
navigation, and other commercial and recreational uses.  This literature review built on UHI’s prior work 
on space-use conflicts conducted for the Massachusetts Ocean Management Plan. 
 
 UHI also conducted many interviews with members of the shipping community and recreational boating 
community to identify potential impacts and avoidance/mitigation strategies in strategic parts of the 
country.  This information was synthesized for a report to the BOEM. 
 
As part of this work, UHI also identified possible avoidance strategies and mitigation measures to offset 
the impacts of offshore renewable energy development, drawing from examples of mitigation measures 
and avoidance strategies employed for offshore oil and gas extraction and sand and gravel mining.  This 
included an examination of the source of authority to implement the mitigation and avoidance 
strategies. 
 
The result of this work is a document intended to serve as a desktop resource that BOEM can use to 
inform its decision making as the agency carries out its statutory and regulatory responsibilities 
  

This project is relevant to the tasks outlined in the RFP to support the identification of options to 
enhance inter-agency coordination, public input, and the use of data in decision making in the following 
ways: 
 
1. Targeted interviews and synthesis of information:  UHI conducted interviews with members of the 

shipping industry and recreational boating communities to understand their uses of the OCS, and to 
solicit their input on acceptable mitigation and avoidance strategies.  This process required UHI to 
identify and reach out to appropriate members of each user-group, and demonstrates UHI’s 
capabilities to conduct meaningful interviews. 

 
2. Knowledge of offshore ocean uses: Building on the space-use conflicts work UHI conducted for the 

Massachusetts Ocean Management Plan, UHI further developed its knowledge of ocean uses, and 
their potential conflicts and compatibilities with other ocean uses. Additionally, as part of the 
research to identify the authorities for implementing avoidance strategies and mitigation measures, 
UHI developed a thorough knowledge of the various regulatory bodies involved in the siting of 
offshore energy developments. 

 

Funded by the USDOI, Bureau of Ocean Energy Management. 
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January 27, 2014 
 
John Weber  
Ocean Planning Director 
Northeast Regional Ocean Council  
Sent electronically to Proposal@northeastoceancouncil.org 
 
RE:  Support the Identification of Options to Enhance Inter-Agency Coordination, Public 
Input, and the use of Data in Decision Making 
 
Dear Mr. Weber,  
 
The Clark Group, LLC, a woman-owned small business, is pleased to submit this response to the 
request for inter-agency coordination, public input and research support for regional ocean 
planning in New England.  
 
The Clark Group has over a decade of experience developing and supporting strategies aimed at 
improving decision-making for environmental issues. We understand and believe that 
environmental protection and multi-use development can be compatible goals.  Our key 
personnel, having worked for FEMA, Department of Veterans Affairs, ECHO Lake Aquarium 
and Science Center, CEQ, The Nature Conservancy, among many others are experts at 
facilitating public outreach programs as well as coordinating federal and non-governmental 
agencies based on our strong research background and in-depth understanding of environmental 
policy and NEPA regulations. This experience together with our experience working with marine 
stewardship and ocean planning uniquely qualifies us to support NROC in this endeavor.  
 
I have attached our Response to the RFP, with resumes, to this cover letter.  We appreciate the 
opportunity to submit this proposal.  If you have any questions about our responses, please 
contact me at lisamahoney@clarkgroupllc.com or 802-225-5945. 
 
Sincerely,  

 
Lisa Mahoney 
President of The Clark Group  
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Introduction 
Stewardship of the ocean and its resources is a complex process requiring the cooperation of numerous 
stakeholders including 27 different federal agencies that currently have ocean management 
responsibilities.  The complexity involved in the management of our ocean and coastal resources has 
often resulted in poor oversight and implementation of existing policies and ineffective decision-making.  
Environmental laws such as the Coastal Zone Management Act (CZMA), Magnuson-Stevens Act (MSA), 
Endangered Species Act (ESA), and the Outer Continental Shelf Lands Act (OCSLA), have different 
agency (both federal and state) authorities, timing, and process requirements, creating a coordination 
challenge to conducting ecosystem-based management of ocean resources.  The federal agencies charged 
with implementing these statutes have different oversight authorities, contributing to the current sector-
based approach to managing ocean resources.  Yet scientific research has shown the interdependence of 
land, water, and other resources is critical for human health and environmental quality, sparking the 
debate for a multi-sector approach to ocean management.  
 
In 2010, Executive Order 13547 Stewardship of the Ocean, Our Coasts, and the Great Lakes authorized 
development of a comprehensive ocean policy and supported transparent decision-making through a 
coastal and marine spatial planning (CMSP) framework through the establishment of Regional Planning 
Bodies (RPBs).   EO 13547 came about in recognition of the disparate laws regulating the use of ocean 
and coastal resources and a desire to build one common framework to better manage ocean and coastal 
activities such as renewable energy infrastructure for new technologies including offshore wind and wave 
energy and uses such as sand and gravel extraction and aquaculture.  This policy could help to solve the 
process challenges inherent in the current system, but development of the framework is still underway and 
the highly segmented ocean management system has been slow to respond to the new approach 
 
The Northeast Regional Ocean Council (NROC) is well positioned to implement solutions to the most 
pressing ocean and coastal issues facing New England that require a regional response. NROC’s Regional 
Planning Body (RPB) has set a goal of “Effective Decision Making” to enhance management 
effectiveness, intergovernmental decision-making, engagement, collaboration, and integration of the best 
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available knowledge. To support these efforts, NROC is seeking a highly skilled team to provide support 
and expertise to the RPB to identify options for enhancing inter-agency coordination, public input, and 
the use of data tools in existing regulatory processes as part of ocean planning activities in New England.  
 
Executive Summary  
Located in Montpelier, VT and Washington, D.C., The Clark Group, LLC (TCG) is a value-driven 
environmental consulting company with over a decade of experience working with NEPA and other 
environmental regulations to support more effective decision-making within Federal, State and local 
agencies and their private sector counterparts. Our team provides unique expertise in inter-agency 
coordination for environmental reviews and regulatory processes, stakeholder engagement, and the 
effective use of data in environmental decision-making through years of experience. TCG is well suited to 
assist NROC in achieving its goals. Our approach to accomplishing the tasks in the RFP is to offer an 
efficient centralized team consisting of a strong and experienced Senior Project Manager with exceptional 
support from a Team consisting of an Assistant Project Manager, Senior Regulatory and Policy Expert, 
Research Manager, Quality Control support as well as administrative and logistics support. As both 
government managers and consultants, TCG staff have had repeated success in helping agencies utilize 
the National Environmental Policy Act (NEPA) as the integrating framework to make effective decisions 
about ocean resources and will leverage this understanding and experience with NEPA as one of the 
foundations for our work on behalf of NROC. Additionally, we will leverage our previous work on 
marine stewardship and ocean planning, our network of contacts, and our existing stakeholder 
engagement strategies and logistics expertise for cost savings and efficient results.  
 
Projects managed by TCG have resulted in considerable improvements in environmental policy and 
implementation, including 1) improved decision-making; 2) increased efficiency in environmental 
regulatory processes; and 3) improved quality of environmental reviews. For NROC, we will apply our 
experience to produce efficient and effective communications and engagement support and development 
of outcome specific summaries and reports aimed at improving decision-making for regional ocean 
planning. We understand how to facilitate outreach programs and how to effect meaningful interagency 
coordination through our experience supporting Federal agencies, such as EPA, and our experience 
facilitating nonprofits to bring diverse interest groups to build common solutions (ECHO).  We have 
particular experience supporting the implementation of EO 13547 on behalf of TNC, for whom we 
developed strategies to improve Agency collaboration and data sharing using existing regulatory 
frameworks to improve decision-making around ocean and coastal activities. 
 
Work Plan  
The TCG Team includes former government staff with direct experience as employees and managers in 
agencies such as the White House Council on Environmental Quality (CEQ) and with experience 
providing recommendations and briefings to The National Ocean Council and agencies such as the 
Bureau of Ocean Energy Management (BOEM), NOAA, and the U.S. Navy to advance marine 
stewardship. We routinely work with clients to utilize inter-agency collaboration and data tools to 
effectuate decision-making through using the best knowledge available. Our team has supported inter-
agency collaboration and improved use of data for federal government clients, such as NOAA, CEQ, and 
the U.S. Department of Agriculture (USDA), and non-federal clients, such as the ECHO Lake Aquarium 
and Science Center and The Nature Conservancy.  
 
TCG is committed to providing NROC with high-quality services in a timely and cost-effective manner. 
Our team has managed complex, national-level federal government and private sector contracts 
specifically related to research, stakeholder engagement, and development of outcome-specific summaries 
and reports for clients such as the Environmental Protection Agency’s (EPA) Energy Star program. To 
manage these types of contracts, we have adopted a Quality Control Plan (QCP) that ensures that our 
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work meets the highest standards. We have used our QCP to manage and execute numerous contracts, 
including contracts with The Nature Conservancy, EPA, and NOAA.  TCG has long-standing 
relationships with our clients and we have received exceptional ratings and feedback on the quality and 
timeliness of our work. The QCP governs the management of TCG personnel and guarantees that: 

• Project tasks and phases are executed in line with the demands of the RFP and needs of the 
contract manager. 

• QCP practices and procedures are implemented throughout the project lifecycle. 
• Corrective actions are taken to ensure that tasks stay in compliance and on-schedule. 
• Continuous quality improvement is applied to work processes and deliverables ensuring a high 

level of professional quality and technical accuracy.  

To implement the QCP, TCG has designated Lisa Mahoney as the Senior Project Manager and Debi 
Rogers as the QC Manager for this initiative (see Team Structure and Qualifications). The QC Manager is 
ultimately responsible for establishing and maintaining the quality control process, including reporting 
any problems encountered to the Senior Project Manager and using the QCP to overcome obstacles to 
achieving task and/or project success.  

Our team has the capability and capacity to quickly and effectively provide personnel that are trained and 
educated about NROC’s mission and understand the needs and challenges facing NROC over the life of 
the contract. 
As part of our work plan, TCG will provide NROC with the following: 

• Monthly progress reports and invoices 
• Meeting summaries of decisions made, action steps to be taken, responsible parties, and 

associated dates 
• Monthly updates regarding problems encountered and proposed resolutions.  

Project Planning and Integration 
Our unique experience developing and supporting strategies tailored to improving decision-making for 
environmental issues has positioned TCG to be able to synthesize and summarize data for NROC quickly. 
Within a year’s timeline, TCG has assisted the Unified Federal Review Steering Group to coordinate the 
efforts of 19 different Federal Agencies and their staff to identify barriers to effective decision-making 
and inter-agency coordination during the environmental review process for disaster recovery projects.  
Additionally, TCG has assisted in the development of tools, guidance, and implementation plans to aid in 
coordinated and efficient inter-agency efforts.  In order to accomplish this feat within a year, TCG has 
drawn on our ability to coordinate plans and deliverables early as building blocks for a larger effort.  The 
majority of deliverables in the UFR effort are tools paired with guidance to assist EHP professionals in 
inter-agency coordination of EHP reviews.  For example, a template inter-agency MOU paired with a 
guidance providing instructions to the user on how to tailor the MOU for specific disasters. Our QCP 
protocol was utilized to assist in deliverable and task consistency and integration.  This strategy benefited 
our client because it has created comprehensive results efficiently. 
 
Like we have with the UFR, TCG will coordinate NROC’s tasks and deliverables as building blocks in 

accomplishing the progressive tasks and their 
respective deliverables in order to create efficient 
and meaningful results (see figure).  Tasks 1-3 will 
be organized and designed to create Task 4’s 
Summary of Findings and Public Workshop. The 
Summary of Findings will be tailored for seamless 
integration into the Final Report. This structure will 
require goals and objectives to be determined early 
in the contract and for Tasks 1-3 to be tracked and 

Final	
  Report	
  

Task	
  5	
  

Engagement	
  Plan	
  
and	
  Execution	
  

Task	
  3	
  

Meeting	
  
Summaries	
  

Task	
  2	
  

Regulatory	
  
Authority	
  Review	
  

Task	
  1	
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Task	
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coordinated along parallel timelines. This holistic approach will create efficient and comprehensive 
results.  
 
Early project management and coordination requires high-level planning capabilities, as well as in depth 
knowledge and experience working with environmental and ocean planning policy frameworks and their 
respective governmental and private stakeholders. Our Senior Project Manager, Senior Regulatory and 
Policy Expert, and Assistant Project Manager will perform this early planning. Acknowledging that this 
type of planning requires flexibility and the need to integrate changes, our QCP will be utilized to monitor 
and plan throughout the contract on how to efficiently and effectively utilize all the information we have 
received.   

Task 1: Review existing research on regulatory authorities 
TCG is comprised of environmental law and regulatory experts who have significant experience working 
with federal and state regulatory and environmental review authorities related to different types of ocean 
development activities.  TCG has routinely conducted similar assessments and reviews of State and 
Federal Agency authorities to support effective decision-making in ocean and coastal activities for 
previous projects.  Previously, TCG worked with The Nature Conservancy (TNC) to identify and review 
Federal Agencies’ authorities and data resources for ocean management.  These authorities and resources 
were used to assist in development of a model for an integrated and transparent framework for ocean 
management.  Following the development of the recommendations report, TCG mapped the regulatory 
requirements for the Smart from the Start Program and offshore energy development and provided 
recommendations on how to simplify and improve the decisions resulting from that process.  
 
TCG will use its previous knowledge and expertise of ocean and coastal laws to perform an efficient 
review of the legal authorities collected by Roger Williams University (RWU) School of Law.  After a 
comprehensive review, including identifying corrections and gaps in the list of legal authorities, TCG will 
conduct targeted research to efficiently complete the research.  TCG will do this by utilizing NROC’s 
previous work to include the 2013 white papers on energy and aquaculture, as well as government agency 
and nonprofit tools and databases such as the National Ocean Council’s legal compendium.  We will also 
use the list of authorities and data sources that we compiled in preparing our reports “Advancing Marine 
Stewardship in Federal Agencies” and “Smart from the Start: Map of NEPA and Environmental 
Requirements” to inform our gap analysis.  At the conclusion of Task 1, TCG will have analyzed the 
authorities available through the RWU draft and incorporated our own research.  This information will be 
used to generate a draft overview of authorities to be submitted to NROC for review and comment within 
two weeks of the contract start. Within our overview, we will highlight the key legal authorities that 
typically assist agency decision-making, such as the National Environmental Policy Act.  TCG will 
respond to comments and submit an electronic final draft to NROC within the first month of the contract. 

Task 2: Support and document discussions with regulatory and environmental review agency staff in 
the region. 
As seasoned practitioners in NEPA, we emphasize inter-agency collaboration and the use of online data 
tools in all of our projects.  We have conducted meetings with State, Federal, and Tribal Agency 
(hereinafter, “Agencies”) staff as part of the inter-agency coordination processes to improve access to and 
reliability of data in agency decision-making including the development of data standards and data 
sharing agreements. On behalf of TNC, TCG met with Agencies to assist in the development of an 
integrated ocean and coastal data and information management system to support research, planning and 
decision-making. When supporting engagement initiatives with agency staff, TCG takes into account the 
differing missions, cultures and organizational structures of the Agencies.  Our understanding of how 
Agencies function taken from our experience as both government staff and government consultants makes 
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our engagement support more effective by ensuring that our communications and materials are designed 
in a manner that will solicit the most relevant and helpful information from the agency participants.  
 
TCG will use its expertise in Agency engagement to support and document discussions with Agencies 
and staff to best inform NROC’s goals of effective decision-making. We will collaborate with NROC to 
develop agendas to ensure in-depth discussion of the information needs and the issues of concern 
specifically related to NROC’s goal of effective decision-making and concerns of:  
 

• Understanding current implementation practices of environmental regulations, including NEPA, 
in the Northeast. 

• Identifying ways that regional data tools could be developed and/or utilized to expedite and assist 
in regulatory compliance. 

• Identifying opportunities to improve inter-agency coordination during environmental regulatory 
compliance 

 
With these objectives in mind, we will work with NROC to strategize the specific focus of each meeting 
and the specific input that NROC hopes to gain from each participant.  While recognizing the need for 
each meeting to have a specific focus, we will also have a list of key messages that we will standardize 
and communicate to all stakeholders to ensure consistency.  We have used this process with numerous 
clients such as the EPA and the Department of Veterans Affairs to help ensure that stakeholder 
engagement meetings are targeted, concise and achieve the stated objectives within the time allotted.  
Once the focus and specific objectives are designed, we will prepare and provide clear, concise agendas 
and materials prior to all meetings.  Input from NROC will be solicited and revisions made in advance of 
the meeting dates. Meeting summaries will be developed with the goal of synthesizing meeting 
discussions to clearly identify topics needing further discussion, potential obstacles and proposed 
resolutions, and inform the best options to assist in enhancing effective intergovernmental decision 
making for the RPB. Further, as mentioned above, the content and structure of the meeting summaries 
will be designed as building blocks to Task 4’s summaries and Task 5’s Final Report. 
 
This task will culminate in at least one joint meeting with all of the consulted Agencies organized and 
assembled by TCG. In coordination with the Regulatory Work Group, the meeting will be scheduled as 
far in advance as possible to maximize attendance. TCG will use our technical expertise to provide audio-
visual resources, such as handouts, presentations, and technological equipment to present and summarize 
the individual meetings.  TCG will use its expertise in Agency engagement to help NROC identify the 
desired format of the meeting that will best inform NROC’s goals of effective decision-making in 
regional ocean planning efforts. In addition to traditional meetings, other methods of gathering 
information and encouraging discussion include question and answers, listening sessions, electronic 
surveys and phone interviews. Similar to the individual meetings, TCG will coordinate with NROC to 
finalize an agenda and meeting materials.  TCG will utilize our experience assisting Agencies in 
intergovernmental collaborations and developing NEPA regulations, in which we frequently facilitate 
meetings to resolve regulatory and policy issues, to help refine issues and information in preparation for 
joint meeting discussions.  Finally, for all workshops, TCG will prepare meeting notes and summaries 
aimed at identifying opportunities to enhance effective decision making in NROC’s ocean planning 
process. 

Task 3: Support engagement of non-governmental 
regulatory professionals 
Successful engagement of regulatory professionals 
requires a thorough understanding of both environmental 

In	
  addition	
  to	
  our	
  government	
  contacts	
  
that	
  will	
  be	
  leveraged	
  in	
  Task	
  2,	
  TCG	
  
Contacts	
  include:	
  	
  

• The	
  Nature	
  Conservancy	
  	
  
• New	
  England	
  Aquarium	
  
• Conservation	
  Law	
  Foundation	
  
• Pew	
  Center	
  for	
  Environment	
  



 

 
TO SUPPORT THE IDENTIFICATION OF OPTIONS TO ENHANCE INTER-AGENCY COORDINATION, 

PUBLIC INPUT, AND THE USE OF DATA IN DECISION MAKING 

	
   8	
  

and non-environmental concerns, and the active solicitation and engagement of interested professionals to 
the process.  TCG has the contacts, experience, knowledge and skill sets to actively engage a diversity of 
regulatory professionals on behalf of NROC, with specific experience managing engagement of 
professionals involved in the environmental review process within the Northeast. Our implementation of 
engagement strategies is effective because we understand the environmental requirements and policy 
frameworks that apply and the complications that can arise when reviews and permitting are coordinated 
ineffectively. Our Team recently developed and coordinated the 2013 Leahy Center Environmental 
Summit: Blue Water in Green Mountains in Vermont (Summit). The Summit engaged thought leaders 
from the Northeast to discuss local and regional environmental issues and identify pathways to a more 
sustainable future for the Lake Champlain watershed.  Participants represented a variety of interest 
groups, including businesses, communities, education centers, local and state governments, and advocacy 
organizations. On behalf of ECHO, TCG interviewed stakeholders to identify key issues and topic areas 
for further discussion; we then provided logistical support and strategic planning services to develop the 
Summit, including development of invitations, solicitation of speakers, development of the topical focus 
and agenda, and development and publication of Summit materials.  During the Summit, TCG facilitated 
group discussions and provided logistical management services.  This experience has equipped us to 
similarly engage professional stakeholders on behalf of NROC. 
 
We recognize that success will depend largely on buy in and engagement by a diversity of industry and 
nonprofit professional stakeholders and must reflect their range of perspectives to gather the best 
available knowledge.  First, TCG in coordination with NROC will develop a list of desired stakeholder 
categories and set a goal to engage at least 2 professionals in each category.  This objective dictates that 
we will hold approximately 12-15 meetings or calls with stakeholders.  We will use our personal network 
and NROC’s network of engagement partners and supplement these contacts with those identified by the 
Agencies in Task 2 and use regional organizations such as the Environmental Business Council of New 
England to help fill in any gaps. Specifically, TCG will develop focused meetings within our network and 
examine existing NROC engagement activities to identify specific opportunities for NROC to engage 
further through their existing practices to assist in referrals and effective engagement.  

 
Twelve to fifteen engagement 
opportunities will be scheduled as far 
in advance as possible to maximize 
participation.  To increase efficiency 
and reduce costs, TCG will rely 
primarily on conference calls for 
these meetings.  Whenever possible 
however, TCG will schedule in-
person meetings with these 
stakeholders on the same day as the 
in-person meetings contemplated in 
Task 2. TCG will schedule meeting 
locations and set up conference lines 
with a preference to what is most 
convenient to the stakeholders.  To 
supplement these one on one 
conversations, TCG will prepare a 

questionnaire that can be distributed to a larger number of stakeholders and supplement the information 
gleaned from the individual meetings.  TCG will prepare for engagement opportunities through creating 
interview questions and meeting materials in collaboration with NROC.  Additionally, TCG will take 
notes and summarize each engagement.  These summaries will be utilized in the development of Task 4.   
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Task 4: Summarize findings of Tasks 1-3 and prepare materials in support of a public workshop 
Our firm has completed numerous outcome-specific summaries and reports for our clients. TCG worked 
on behalf of CEQ to engage stakeholders in a series of discussions on how to modernize NEPA.  TCG 
managed the pre-workshop development, strategic planning, and logistics support for four regional 
roundtables across the U.S.  From the results of these roundtables, TCG assisted in identifying outcomes 
and options to modernize NEPA and thereby improve agency decision-making.  As part of this, TCG 
wrote “The Citizen’s Guide to NEPA” on behalf of the White House - a user-friendly manual that 
explained complex environmental analysis and legal requirements in a straightforward format easily 
accessible to the public.  Additionally, TCG has developed findings and options papers to improve 
Agency decision making in managing ocean and coastal Resources following outreach to agency 
representatives at NOAA, the Navy and BOEM as part of our previous work with TNC.  This experience 
has prepared us to develop similar summaries of findings and options for NROC in this task.  
 
TCG will utilize its expertise in inter-agency collaborations, regional data products, and public 
engagement to develop a Summary of Findings for Task 1-3.  The summaries and data from Tasks 2 and 
3 will be used to generate approaches and options to facilitate effective decision-making throughout the 
ocean-planning processes.  TCG will then incorporate these options, including case studies captured from 
meeting discussions, in the Summary of Findings.  Within the meeting agendas prepared for Task 2, TCG 
will build in requests for information about real experience and projects that are applicable to this effort.  
This information will be summarized into case studies for incorporation in the Summary of Findings. The 
Summary of Findings will be submitted to NROC for comment in preparation for public review two 
weeks before the Public Workshop.  TCG will integrate NROC’s comments and submit a final Summary 
of Findings to NROC to make available to the public one week before the Public Workshop.   
 
TCG will work with NROC to develop methods for presenting the Summary of Findings in the Public 
Workshop. The focus of these summaries will be on the use of visual tools such as flowcharts, tables and 
graphics to maximize understanding and engagement from workshop participants. Results of the 
Workshop will be documented and summarized to serve as a foundation for the final report in Task 5. 

Task 5: Develop Final Report, include options 
Our firm has completed numerous reports in the past several years for developing recommendations for 
utilization of data resources, facilitating inter-agency coordination, and leveraging Agency resources to 
expedite environmental reviews. Our reports are known for their objectivity and are routinely used to 
influence decision-making and policy development.  For example, TCG is currently drafting a report for 
Congress describing the results of the UFR effort. The UFR process will guide inter-agency coordination 
in the implementation of NEPA and other environmental regulations for disaster recovery projects while 
helping to improve the resiliency of local communities.   
 
TCG routinely helps Agencies consider alternatives to their actions to achieve long-term benefits, proper 
project planning, and decision-making using the best knowledge available. The Summary of Findings of 
Task 4 will be written with the intention that the result will be a building block of the Final Report of 
Task 5, which will expedite the delivery of Task 5.  TCG will use the Summary of Findings to develop an 
outline to share with the RPB for review and comment.  Once the outline is agreed upon, we will begin 
drafting the Final Report.  A draft of the Final Report will be delivered to NROC the week of July 18, 
2014. 
 
The Final Report will include an Executive Summary that NROC can use to communicate the report’s 
policy recommendations to various audiences.  To the extent practical, we will depict sections of the 
report in easy-to-understand formats, including tables, charts, and graphics.  We also will include a 
summary of the data from the meetings and workshops in an appendix for reference.  The Report will 
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summarize the project, results of each task, and explore approaches for optimizing decision-making 
during environmental and regulatory compliance in ocean planning processes. It will focus on 
opportunities to maximize inter-agency coordination, regional data tools, and public engagement 
throughout the decision-making process.  Throughout the report, TCG will provide examples and options 
derived from Task 2 and 3’s engagements.  An implementation section for effective decision-making 
based on the summaries and options gathered and developed will be included in the report.  The 
implementation section will contain a high-level overview of necessary steps to achieve implementation.   
 
We will facilitate an internal review and comment process using our standard comment template from the 
RPB and ocean planning staff to finalize the draft of the Final Report and prepare for release for comment 
to public stakeholders. We will respond to internal comments as appropriate and discuss any unresolved 
issues with the final RPB decision maker on this project.  Once all internal comments are resolved, we 
will produce a draft Final Report to be considered for public comment.  It is anticipated that this internal 
comment/response period will take 30 days. TCG has experience conducting public comment periods 
related to environmental regulations such as nationwide NEPA analyses. As comments are submitted, 
TCG will begin organizing the comments by issue, consolidating similar comments into critical, 
important, and editorial comment groupings. In this manner, TCG is able to focus on the comments that 
may require the most significant revisions first, thereby saving the agency time and resources.  After the 
close of the public comment period, we will summarize the public comments for NROC.  We will work 
with the RPB to identify any major concerns that need to be addressed. The public comment/response 
period is expected to take 30 days.  Once all internal and public comments are resolved, TCG will deliver 
a paper copy and electronic version for website publishing. The Final Report incorporating revisions 
based on comments received will be submitted in October 2014. 

Project Management Approach and Project Schedule  
TCG is experienced at delivering high-quality research and communications products and services in a 
timely and cost effective manner. To execute the tasks and deliver the products and services outline 
above, our team proposes the following high-level schedule. The schedule is based on an award date the 
week of February 14, 2014. It can be adjusted depending on the actual award date of the contract. 
Following award of the contract, we will prepare a more detailed work plan consistent with Tasks 1 
through 5. 
Task  Proposed Deliverable Proposed Dates (Week of) 

Task 1: Review existing research 
on regulatory authorities	
  

Revisions and additions to RWU 
regulatory authorities 
Submit draft to NROC for review 
Submit finalized draft to NROC	
  

02/21/14 
 
02/28/14 
03/14/14	
  

Task 2: Support and document 
discussions with regulatory and 
environmental review agency 
staff in the region	
  

Meet with NROC 
8-10 Federal Agency Meetings 
5-6 State Agency Meetings 
Develop Meeting Agendas and 
Materials (13-16) 
Meeting Summaries (13-16)	
  

02/14/14 
February – May/June 2014 
February – May/June 2014 
February – May/June 2014 
 
February – May/June 2014	
  

Task 3: Support engagement of 
non-governmental regulatory 
professionals	
  

Meet with NROC 
Engagement plan first draft 
Engagement plan final draft 
Develop engagement Agendas and 
Materials (12-15) 
Develop Questionnaire 
Engagement Meetings & 
Summaries (12-15)	
  

02/14/14 
02/21/14 
03/07/14 
February – May/June 2014 
 
April 2014 
February – May/June 2014	
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Task 4: Summarize findings of 
Tasks 1-3 and prepare materials 
in support of a public workshop	
  

Submit draft Summary of Findings 
with case studies to NROC for 
review and comment 
Submit final draft Summary of  
Findings for public review 
Prepare presentation and materials 
for public workshop 
Public Workshop 
Submit Public Workshop notes and 
summary	
  

05/02/2014 
 
 
05/23/2014 
 
June 2014 (tentative on date of 
workshop) 
June 2014 
06/27/2014	
  

Task 5: Develop final report, 
including options 

Submit outline to NROC for review 
and comment 
Submit draft to NROC for review 
and comment 
Submit draft to public for review 
and comment 
Submit final draft 

06/27/2014 
 
08/08/2014 
 
08/29/2014 
 
10/03/2014 

Detailed Budget  
The Clark Group’s proposed cost for performing the services requested in the RFP is $75,861.44. Cost 
assumptions used in developing the proposed budget include the following:  

• Travel includes up to 10 meetings with federal agencies, 5 state agency meetings, 1 joint meeting, 
up to 2 trips for in-person stakeholder engagement meetings, and one public workshop. Travel is 
assumed to be within the Northeast region. The Clark Group has staff in the region; therefore no 
airfare is anticipated.  Travel costs generated were based on mileage estimates between 
Montpelier, VT and State Capitols in the Northeast Region.  Actual travel costs may vary 
depending on the timing and location of the meetings. 

• Proposed rates are based on The Clark Group's GSA Schedule contract rate where required.  The 
GSA Schedule contract requires TCG to offer GSA the most favored customer rate and therefore 
TCG must follow its GSA schedule prices in determining proposed rates for proposals outside of 
the GSA schedule and federal agency contracting requirements.  

• Printing and other Materials production costs not included because TCG assumes these 
production services and costs are covered under the other communications support contract and 
that these services can be leveraged for the production of any meeting materials needed beyond 
basic handouts.  TCG will assume the cost of printing meeting agendas or similar documents.  
Any handouts required in excess of 50 copies will be assumed to require the support of the 
communications consultant. 
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Team Structure and Qualifications  
TCG has an experienced team available to execute the scope of services for this project. Our 
team has decades of experience supporting government Agencies, non-governmental 
organizations, environmental groups, and businesses to provide the highest quality reports and 
engagement strategies. Members of our team have developed, managed, and executed programs 
within several of the federal agencies charged with overseeing ocean and coastal resources, 
including NOAA and CEQ. Our combined experience will enable us to develop strategies and 
implement and manage the communications and meeting needs for NROC.  Additionally, our 
unique experience assisting in inter-agency coordination and integrating data tools into 
environmental regulatory compliance provides us with the ability to synthesize and summarize 

findings in an efficient and effective manner. Detailed 
resumes for all proposed personnel are included in 
Appendix A and related experience is included in 
Appendix B. 
 
  
 
	
    

Quoter:  The Clark Group Cost Quote Date of Quote: January 27, 2014
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Total Amount

Project Manager (Lisa) $23.74 $197.84 15 60 50 20 40 185 $36,600.40

Senior Staff (Ray) $23.74 $197.84 2 0 5 0 5 12 $2,374.08
Assistant Project 
Manager (Holly) $13.20 $110.00 15 30 25 25 30 125 $13,750.00

Quality Control Manager 
(Debi) $17.40 $145.00 5 3 3 5 15 31 $4,495.00

Research Analyst (Kaye) $8.84 $73.69 30 0 10 20 20 80 $5,895.20

Logistics Manager 
(Sarah) $5.04 $42.00 0 60 20 20 0 100 $4,200.00

Administrative Support 
(Siena) $3.43 $28.60 10 30 20 30 20 110 $3,146.00

77 183 133 120 130

Expenses Total Amount

$5,400.98
$0.00

533 75861.664

$25.17

Total
Public Engagement, Research and Inter-Agency Coordination Support for New England Regional Ocean Planning

Labor Description

Labor Rates Hour Summary

Unburdened 
Labor Rate

$174.10

$96.80

$36.96

$174.10

$127.60

$64.85

Total Hours and Labor Costs $70,460.68

Travel (up to 18 trips)
Supplies (e.g., CRM tool, printing costs)

Total Hours and Cost
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Appendix A:  Detailed Personnel Resumes 
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LISA MAHONEY, ESQ. Senior Project Manager  

Education:   
Vermont Law School 
Juris Doctor and Master of Studies in Environmental Law 

 
Tulane University 
Bachelor of Science in Ecology 

 
Certifications, Professional Licensure, Affiliations, and Awards:  

Licensed to Practice Law in the State of Vermont 

Chair, Environmental Policy Committee, National Association of Environmental Professionals 

Vermont Businesses for Social Responsibility 

Vermont Environmental Consortium 

Envision Montpelier- Natural Resources Committee 

Individual Environmental Achievement Award, Department of Homeland Security, 2005 
 
President’s Leadership Award, National Association of Environmental Professionals, 2012 

 
Speaking Engagements:  

Selected by the White House Council on Environmental Quality to participate on an expert panel in 
the discussions and review on the NEPA Task Force Report recommendations on modernizing NEPA. 
Delivered presentations on environmental impact assessment for both domestic and international 
audiences including presentations at the International Association of Impact Assessment in Prague, on 
the state of Strategic Environmental Assessment in the United States and presentations to the 
Transportation Border Working Group in Calgary. 
Duke University: Lectured at Duke University’s Nicholas School of the Environment “Implementation 
of NEPA” course. 

 

Special Qualifications and Experience:    
President/Director of Governmental Services, The Clark Group, LLC: 

Department of Veterans Affairs: Project Manager/Author for the rewrite of the VA NEPA 
Implementing Regulations. 
U.S. Customs and Border Protection: Programmatic Environmental Assessment for Western 
Hemisphere Travel Initiative. Technical Analysis/QA Manager charged with reviewing and 
developing technical approach and compiling and editing analysis. 
Federal Emergency Management Agency: Project Manager responsible for updating FEMA’s 
NEPA procedures and expanding them to include integration with other environmental laws. 
Federal Emergency Management Agency: Project Manager responsible for implementing the Sandy 
Recovery Improvement Act as it relates to the new Unified Federal Review.  The Unified Federal 
Review calls for collaboration across agencies in the wake of natural disasters and an expedited 
process to environmental reviews. 
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Tulalip Tribe: Providing assistance with the purchase and restoration of timberland to its natural state 
to provide improved water quality, carbon sequestration, and cultural sustainability. 
The Nature Conservancy: Project manager for recommendations report for how to advance marine 
stewardship in federal agencies.  Following development of the recommendations report, briefed the 
National Ocean Council, CEQ, and leadership at the Bureau of Ocean and Energy Management on the 
recommendations.  Currently leading an effort to develop a series of pilot projects to test 
implementation of recommendations. 
Environmental Protection Agency: Principal for a $34 million Blanket Purchase Agreement with the 
Commercial and Industrial Branch of EPA’s ENERGY STAR Program.  Overseeing efforts to assist 
EPA with strategies and recommendations for increasing adoption of ENERGY STAR.   

Chief of Planning- Facilities, Department of Homeland Security, US-VISIT Program:  
Led the Facilities Planning Branch including oversight and facilities planning for 165 Border Stations 
around the U.S.  Included the analysis and planning for energy usage and air quality emissions at 
facilities and cost estimating for proposed projects.  

Supervisory Protection Specialist, Department of Homeland Security, US-VISIT Program:  
Established and managed the first environmental program for a new post 9-11 border security office 
and led successful preparation of a nationwide programmatic environmental assessment. This complex 
task required an analysis of the potential for trans-boundary air quality emissions, negotiations with 
other federal partners, an extensive public outreach campaign and adherence to senior management 
goals to complete the project in only four months.  

Agency Representative, Executive Office of the President, White House Council on Environmental 
Quality:  

Chosen by CEQ to assist with the review of the new Department of Homeland Security NEPA 
Implementing procedures.  Developed recommendations and plans to implement the goals of the 2003 
Modernizing NEPA Report.  

Environmental Protection Specialist/Facilities, Department of Justice: 
Served as the first Environmental Manager for the Eastern Region of the Immigration and 
Naturalization Service.  Responsible for establishing and implementing a comprehensive 
environmental program for a region covering 25 states.  Responsibilities included NEPA, Energy 
Floodplains and Coastal management, Section 106 consultations, Section 7 Consultations, and Phase 1 
Environmental Site Assessments.  
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RAY CLARK Senior Policy and Regulatory Expert 

Education:   
Duke University 
Master of Environmental Management 

 
Jacksonville State University 
Bachelor of Arts (Special Honors)  

 
Certifications, Professional Licensure, Affiliations, and Awards:  

National Environmental Quality Award 
Alabama Environmental Quality Association Milestone Achievement 
Army Scholarship Program Recipient  
Alabama House of Representatives Distinguished Service 

 
Publications:  

Clark, R. and Canter, L., eds.  Environmental Policy (a retrospective and prospective look at the National 
Environmental Policy Act), St. Lucie Press, Delray Beach, Florida, 1997. 

 Partadario, M. and Clark, R., eds.  Perspectives on Strategic Assessment, Lewis Publishers, 1999. 

“Cumulative Effects Assessment: A Tool for Sustainable Development” in Impact Assessment, vol. 12, 
no.3, 1994. 

Special Qualifications and Experience:    
Senior Advisor, RiverCrossing Strategies (2010-Present):  

Provides a wide range of services to clients, including Washington representation, strategic planning 
and policy development.   

President, The Clark Group (2001-2010):  
One of the founding partners. Led a variety of NEPA projects for Federal agencies with a regulatory, 
procedural, policy and compliance focus.   

Assistant Secretary of the Army (Jan. 2001-May 2001) 
Principal Deputy Assistant Secretary of the Army for Installations and Environment (May 1999-April 
2001):  

Served as Chief Operating Officer for 75 members of the Installations and Environment organization 
consisting of scientists, engineers, other professionals and non-technical staff.  

Associate Director, White House Council on Environmental Quality (CEQ) (Sept. 1994-May 1999):  
Advisor to the President, the Chair of the Council, and the White House staff regarding national 
environmental policy. Mediated interagency disputes regarding environmental policy.  

Acting Chair, CEQ (Jan. 1994 – Sept. 1994) 
Senior Policy Analyst, CEQ (Jan. 1992-Jan. 1994):  

During President Bush's Administration carried out the Council’s legislative mandate for oversight of 
NEPA by initiating special studies and analyses.  

Assistant for Environment, Office of the Secretary of the Army (Jan. 1988-Jan. 1992) 
Adjunct Faculty, Duke University Nicholas School for the Environment (Nov. 1987-Present):  
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Developed and continue to lecture in environmental policy and NEPA courses at the Nicholas School 
of the Environment. 

Environmental Protection Specialist, Office of the Chief of Engineers, U.S. Army Corps of Engineers 
(July 1986-Jan. 1988) 
Chief, Environmental and Natural Resources Office at the U.S. Army Chemical and Military Police 
Schools (Aug. 1979 – July 1986):  

Principal advisor to the Commanding General on environmental and natural resource matters.  
Responsible for compliance with environmental laws and regulations.   

Environmental Specialist, State of Alabama Department of Public Health (June 1977-Aug. 1979):  
Evaluated land to determine suitability for solid waste disposal and subdivisions.  Held public 
meetings. 
 

Selected Project Experience:   
Finding solutions to complex NEPA issues: Retained by the Department of Homeland Security to advise and 

write NEPA analyses on the Western Hemisphere Travel Initiative and to write the first Department of 
Homeland Security NEPA regulation.   

U.S. Naval Oceanographic Office (1969-1974) 
Surveyed and developed navigation charts in Mediterranean, Caribbean and Southeast Asia.  

Reviewed and approved NOAA NEPA Regulations while at CEQ (1992-1998) 
Reviewed EA/EIS affecting oceans (1980-1998) 
River Surveys of Viet Nam (1968)   

Developed chart of the riverine system in Viet Nam, set tide gages. 
Contracts with NOAA fisheries in SE and California to teach NEPA to ocean scientists (2003-2009) 
Consultant for client with 1300 acres on Gulf of Mexico interested in Conservation Development and 
Resiliency Planning (2013-2014) 
Finding new ways to improve environmental protection: 

Developed and established the Middle-Georgia Clean Air Coalition. The coalition’s mission is to 
develop and promote strategies for improving air quality.   

After Gulf spill got contract with BOEM to train Washington level policy people (2011) 
National contract to teach 6 Coast Guard Training courses (2010-2011) 
Working with Congress:  

Working with the Senate Finance Committee and the House Ways and Means, we conceived of and 
helped pass major tax legislation encouraging investment in redevelopment of brownfield sites. 

Restoring Salmon in the Puget Sound Region (2001 – 2012): 
Working with the Northwest Indian Fisheries Commission to develop a strategy to ensure the effects 
of fishing plans are sustainable. 

 



 

 
TO SUPPORT THE IDENTIFICATION OF OPTIONS TO ENHANCE INTER-AGENCY COORDINATION, 

PUBLIC INPUT, AND THE USE OF DATA IN DECISION MAKING 

	
   18	
  

HOLLY REUTER, JD Assistant Project Manager  

Education:   
University of Houston Law Center 
Juris Doctor  

 
University of St. Thomas 
Bachelor of Arts, Business Administration 

 
Certifications, Professional Licensure, Affiliations, and Awards:  
Women’s Energy Network 
 
DC Ecowomen  

Special Qualifications and Experience:    
Associate, The Clark Group, LLC: 

The Nature Conservancy: Managed research and contributed to a recommendations report for 
advancing the National Ocean Policy in Federal agencies. Mapped environmental requirements to the 
BOEM Smart from the Start initiative to further the National Ocean Policy’s directive for Federal 
agencies to participate in coastal and marine spatial planning.  Developed briefing slides to 
communicate information to leadership within CEQ, the National Ocean Council, and BOEM. 
Department of Veterans Affairs: Drafted a guidance manual to assist project managers with the 
National Environmental Policy Act.  Drafted new environmental regulations and preamble for Federal 
Register notice.  Collected and responded to internal comments on draft procedures.  Currently 
developing administrative record for list of categorical exclusions and providing project management 
support. 
National Oceanic and Atmospheric Administration: Drafted a NOAA compliance manual to 
implement procedures for Executive Order 11988, Floodplain Management and Executive Order 
11990, Protection of Wetlands.   
National Oceanic and Atmospheric Administration: Led and drafted a series of compliance 
manuals and training slides to help NOAA-wide offices comply with hazardous material requirements, 
including storage, transport, and disposal.  
Federal Emergency Management Agency: Drafted environmental regulations and preamble for 
DHS environmental and historic preservation (EHP) requirements for Federal assistance applicants.  
Drafted administrative record to support revisions to list of categorical exclusions.  Drafted EHP 
information collection form.  Responded to internal comments on draft procedures.  Provided research 
and analysis about environmental law and policy.  Developed briefing slides to communicate progress.  
Provided project management and client support. 
Federal Emergency Management Agency: Assessed organizational effectiveness assessments of 
FEMA’s environmental and historic preservation function.  Conducted interviews and led research and 
analysis process for the organizational assessment. 

Previous Experience:    
 
Law Clerk, Council on Environmental Quality  

   
 Graduate Research Fellow (environmental policy), University of Houston Law Center  
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Legal Intern, Environmental Protection Agency Region 6, Houston Office, Criminal Investigation Division 
 

Legal Intern, Harris County District Attorney’s Office, Environmental Crimes Division 
 
Chief Articles Editor, Environmental and Energy Law and Policy Journal, University of Houston Law Center 

 
Legal Intern, Texas Commission on Environmental Quality, Office of Public Interest Council  

 
Law Clerk, 333rd District Court, Harris County 
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KAYE LYNCH-SPARKS, ESQ. Research Analyst  

Education:   
Loyola University New Orleans College of Law 
Juris Doctorate 

 
Appalachian State University 
Bachelor of Science in Psychology 
 

Certifications, Professional Licensure, Affiliations, and Awards:  
Commonwealth of Virginia Bar Membership 

 
Special Qualifications and Experience:    
Junior Associate, The Clark Group, LLC: 

Department of Veterans Affairs: Collected and organized historic VA documentation to support 
revisions of Agency CATEXs. Currently writing the administrative record to support CATEX revisions. 
Federal Emergency Management Agency: Facilitated interviews with federal agency points of contact 
as well as with tribal and local sectors to gather information on the effectiveness of leveraging resources 
between agencies during environmental reviews. Analyzed findings and prepared reports on identifying 
opportunities for inter-agency coordination and leveraging of resourcing during environmental and 
historic preservations (EHP) reviews.  Drafted guidance for EHP professionals to utilize tools developed 
to assist in inter-agency coordination and expedite EHP reviews. 

 
Regulatory Counsel, Stateside Associates, Washington, DC 

Identifying federal and state regulatory changes through reaching out to regulators and tracking 
committee activity. Analyzing regulatory requirements and changes impacting clients including the Clean 
Water and Clean Air Act and other environmental issues. Preparing written analyses that include relevant 
legislative and regulatory history, comparisons to existing or proposed legislation in other jurisdictions, 
and descriptions of potential operational impacts on clients.  
 

Previous Experience:    
 
Legal Fellow, United States House of Representatives 

   
 General Counsel/Governmental Affairs Legal Intern, United States Green Building Council, Washington, DC 

 
Associate, Bonner Kiernan Trebach & Crociata, LLP, Washington DC 
 
Court Appointed Special Advocate, CASA for Children, New Orleans, Louisiana 
 
Law Clerk, Jefferson Parish District Attorney, Felony Division 
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DEBI ROGERS Quality Control Manager 

Education:   
University of North Carolina 
Master of Business Administration 

 
Villanova University 
Bachelor of Science, Business Administration 

Special Qualifications and Experience:    
Affiliate, The Clark Group, LLC: 

Department of Veterans Affairs, NEPA Regulations Revision: Served as technical editor and 
QA/QC lead for the preamble and regulatory text for the revised regulations. 
US-VISIT Programmatic Environmental Assessment, Department of Homeland Security: Served 
as Project Manager for a nationwide EA on the US-VISIT Program Strategic Plan managing all 
aspects of the project, including technical analysis, client communication, public involvement, quality 
control, and tracking budget.  

Duke University, Nicholas School of the Environment: Conduct course on “Implementing NEPA 
on Federal Lands and Facilities.”  

Independent Contractor (1995 – 2002): Provided a wide range of services to multiple clients with an 
emphasis on NEPA and environmental compliance.  
 
Relevant Project Experience:    
Terminal Doppler Weather Radar Environmental Impact Study, Federal Aviation Administration:  

Served as day-to-day manager and point of contact for controversial, multi-year EIS process.  As a 
member of the Technical Assistance Contract team to the Wind Shear and Weather Radar Products 
Duties, ensured NEPA compliance; participated in and conducted agency-wide technical document 
review; developed and executed public participation activities; managed EIS work plan, budget, and 
multi-disciplinary team.  Monitored compliance on mitigation commitments and interagency 
agreements. 
 

Section of Environmental Analysis and Office of General Counsel, Surface Transportation Board:  
Provided day-to-day support on all aspects of environmental analysis including NEPA compliance; EIS 
document preparation and technical review; briefings preparation, delivery, and review; coordination 
with Board and Secretary’s Office; conducting final review of deliverables and facilitating multi-
consultant team communication efforts.  
 

International Association of Antarctica Tour Operators: 
Prepared a study for Association’s compliance with international protocol on activity in Antarctica and 
coordinated with U.S. Environmental Protection Agency. 
 

Drug Enforcement Administration:  
Facilitated a nation-wide series of meetings on a supplemental EIS for marijuana eradication.  
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SARAH TRUCKLE                         LOGISTICS MANAGER  

Education:   
Vermont Law School 

       Juris Doctor and Master of Environmental Law and Policy, (Expected) May 2014 
Vermont Law School 
Master of Environmental Law and Policy 
 
Johnson State College 
Bachelor of Arts: Business Management and Political Science, cum laude 

 
Certifications, Professional Licensure, Affiliations, and Awards:  

Certificate in Non-Profit Management, Johnson State College 
American Bar Association, Law Student Member (September 2011-Present) 
Accelerated Language Program: French, Dartmouth College (July 2011) 
Treasurer of A Global Partnership: Students for Children’s Rights - concentrating on human     trafficking 

and international genocides (2009-2010) 
        Student Volunteer and Advocate for the Johnson State College Women’s Center (2008-2010) 

 
 

Special Qualifications and Experience:    
Research Analyst, The Clark Group, LLC (May, 2012-Present): 

Federal Emergency Management Agency: Detailed analysis of over 200,000 data points, facilitating 
final project recommendations. The completed report includes actionable recommendations aiding in 
FEMA becoming a leader in EHP implementation.   
NEPA Training: An in-progress project, which targets the education of municipality employees and 
developers.  The research completed will inform state and municipal course participants as well as 
private sector participants the decision-making tools of the NEPA process.  The project will contain a 
deliverable of a completed course-pack targeting the NEPA decision-making process as well as 
presentation materials. 
Leahy Center for Lake Champlain: Assisted in the logistical planning and research of participants 
for the 2013 Leahy Center Environmental Summit.  The Summit was a three day event that brought 
stakeholders from across the globe together to discuss innovation and planning for the future of Lake 
Champlain. 
Engaged on projects regarding Energy Star for the EPA, NEPA regulations for Veteran’s 
Administration, Agency mechanisms for implementing Executive Order’s for The Nature 
Conservancy, EIS requirements for grazing for the BLM, and stakeholder analysis for water quality 
issues for a non-profit research facility. 
 

Previous Experience:    
Summer Clerk, Chittenden County State’s Attorney’s Office (May, 2013- August, 2013) 
  
Student Assistant to the Director of Development and Alumni Relations, Johnson State College 
(January 2009 – August 2010) 
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SIENA FACCIOLO ADMINISTRATIVE ASSISTANT 

Education:   
Montpelier High School 
 
Wesleyan University, Class of 2018 
Environmental Policy 

Special Qualifications and Experience:    
Administrative Assistant, The Clark Group, LLC (August 2013-Present):  

Support projects and senior staff with research, written summaries, and strong technology and word 
processing skills. Prioritize tasks for maximum office efficiency, sit-in and record meetings for later 
review, and organize data into useful formats.  

Administrative Assistant, Thunder Mill Design, Inc. (June 2011-July 2013):  
Organized offices files, paid bills efficiently, and managed QuickBooks to lay the groundwork for 
smooth business system.  

Private Piano Teacher (August 2011-Present):  
Instruct students, ages five through forty-five, in piano technique, theory, reading sheet music, and 
musicality. Maintain consistent business practices and schedules.  

Summer Sonatina International Piano Camp Intern (June 2009-Present):  
Teach private piano lessons and master classes three times a day and care for children, ages six 
through sixteen. Organize and facilitate group activities, learning experiences, and games, and prepare 
meals. 

Previous Experience:   
Castegren Custom House Administrative Work (2002-2004):  

Sat-in on and recorded meeting minutes with architect and client, and kept calendar of important 
deadlines for bills, invoices, contractors, designers, and painters.  

Vermont Global Issues Network (VTGIN) (April 2012):  
Discussed environmental issues in-depth with students, teachers, lawyers, politicians, farmers, and 
community members alike. From those discussions, developed a model for a public garden on the high 
school grounds. The food grown there would only travel a mile or two to the tables on which it will be 
eaten. We planned to request public help and construct it the next year.  

Cultural Exchange and Volunteer Trip with Planting Hope (February 2011):  
Worked with nonprofit organization Planting Hope in rural Nicaraguan towns to raise the standard of 
living there. Designed and constructed a nature center on the local coffee plantation to provide workers 
with necessary agricultural information needed to sustain a thriving, well-fed community. Introduced 
and presented information on sustainable growing methods and distribution of goods to local workers. 
Tutored local high school students in English. Organized a mass-collection of books, school supplies, 
and basic household items needed in the small villages of Nicaragua.  

Third Place in the Vermont Young Musicians Award competition (August 2012): 
Competed against some of the best rising Vermont musicians in a live audition. Chosen to be one of 
six finalists to play in final concert for judges. Named the third place competitor going into senior year 
against five music conservatory-bound graduates.   

 

	
   	
  



 

 
TO SUPPORT THE IDENTIFICATION OF OPTIONS TO ENHANCE INTER-AGENCY COORDINATION, 

PUBLIC INPUT, AND THE USE OF DATA IN DECISION MAKING 

	
   24	
  

Appendix B:  Related Experience 
FEMA Unified Federal Review (July 2013-Present) 
The Clark Group is currently working with the Federal Emergency Management Agency, The 
Department of Homeland Security, the White House Council on Environmental Quality and the Advisory 
Council on Historic Preservation to develop a Unified Environmental and Historic Preservation Review 
Process for disaster recovery projects in accordance with the Sandy Recovery Improvement Act of 2013 
(P.L. 113-2). The Clark Group was selected to support this effort because of our unparalleled expertise in 
NEPA and Federal environmental laws and policy coupled with our hands on project management 
approach that enables us to effectively manage a diverse team of stakeholders working under extremely 
tight deadlines.  To support this effort TCG is:  

• Facilitating Interagency Meetings 
• Conducting Stakeholder Interviews 
• Providing policy and process improvement recommendations  
• Developing public engagement strategies 
• Creating Interagency Processes and Agency Guidance Documents 
• Supporting the development of a website and web-based tools for environmental compliance 
• Writing the report detailing the findings and recommendations of the UFR Team 
• Developing performance metrics  
• Leading and supporting webinars with diverse groups of stakeholders 

 
Reference:  Angela Gladwell 
  FEMA 
  Angela.Gladwell@fema.dhs.gov 
Advancing Marine Stewardship in Federal Agencies (2012 – 2013)  
The Clark Group supported The Nature Conservancy to assess and provide recommendations on 
furthering the National Ocean Policy through leveraging existing environmental regulatory requirements. 
The goal of this work was to engage the National Ocean Council and agencies with mission programs 
related to ocean resources (e.g., BOEM, Navy, others) on ways to achieve the Policy’s directive for 
incorporating marine stewardship principles into agency decision-making.    
 
Our team evaluated existing regulatory mechanisms to understand what requirements agencies are facing 
to implement their mission programs. These mechanisms included adaptive management, ecosystem-
based management, National Environmental Policy Act (NEPA) review, etc.  Our research and interview 
process culminated with a recommendations report to TNC on how agencies can use NEPA principles to 
advance marine stewardship, including ocean planning.  Our team prepared and delivered briefings on our 
recommendations to the National Ocean Council representatives, CEQ, and BOEM agency leadership.  In 
addition, we have briefed non-governmental organizations engaged on ocean issues (e.g., Pew, Ocean 
Conservancy, others) on this effort through leading a conference call presentation and discussion.   
 
Our team also prepared a report that identified and mapped several ocean-related environmental 
regulations (e.g., ESA, MMPA, Magnuson-Stevens Act) to the BOEM Smart from the Start Initiative to 
demonstrate ways that marine stewardship can be advanced through a specific federal program.  This 
report identified strategic communications recommendations related to ocean planning, NEPA and marine 
stewardship.  
 
Reference:  Kameran Onley, Director – U.S. Government Relations  
  The Nature Conservancy  
  E-mail:  konley@tnc.org  
  Phone:  703-841-4229  



 

 

 

 

NROC review of proposals: To Support the Identification of Options to Enhance Inter‐Agency 

Coordination, Public Input, and the Use of Data in Decision Making 

 

Bidder:  

 

Reviewer:  

 

Date:  

 

1. Approach (30%). Evaluate bidders on the detail, clarity, and soundness of their approach to this 

project, including strategies for overcoming any potential obstacles, creativity, and cost 

effectiveness. Strategies for maximizing expert stakeholder involvement will be a significant 

portion of this evaluation.   

 

Points (30 maximum):   

 

Comments:  

 

 

2. Qualifications and experience of project team (30%). Evaluate a project team members’ 

combination of education, training, and record of achievement and experience related to the 

tasks described in this RFP. Specific attention will also be focused on an assessment of a project 

team’s direct experience with potential subject matter and with experts in pertinent fields.   

 

Points (30 maximum):  

 

  Comments: 

 

 

 

3. Cost Effectiveness (20%). Evaluate the budget submitted with their responses to this RFP. Any 

leveraging of existing work, funding, or other in‐kind services, will be a significant portion of this 

evaluation 

Points (20 maximum):  

 

  Comments:  

 

 



4. Project Management (20%). Evaluate bidders’ ability to complete the project within the schedule 

provided, track record of project management, and proposed project management strategies for 

this project.    

 

Points (20 maximum):  

 

Comments: 

 

 

 

Total Points:  

 

 

Overall comments:   
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Questions received by January 8, 2013 deadline, and responses.  

 

1. Could you please provide any clarification about the timing of your review and decision process 

after the January 27 submission deadline? 

 

Answer:  We expect to review proposals and make a final decision 2-3 weeks after the 

proposal deadline. 

 

2. Could you provide any information to clarify the timing of the various events in the RFP?  It 

seems like a very tight timeline.  

 

Answer:  We recognize the tight timeline and expect some events might shift once we get 

started.  That said, we are hopeful that most of the agency and non-governmental 

engagement will occur in the first 4-5 months and that the work will be completed in 

October to inform future decisions and other related work.  We ask that respondents 

propose a timeline that they can achieve and fits with their approach.  Respondents should 

recognize that they will have logistics and other support for large meetings and events from 

our public engagement contractor, the Consensus Building Institute.  This should enable the 

selected contractor to focus on content and outcomes and alleviate some of the concerns 

associated with the timeline.  

 

3. It appears that there has been a lot of work completed in advance of this RFP - is there an 

incumbent? 

 

Answer:  There is no incumbent contractor for this work.  Much of the previous work 

referenced in the RFP has been completed by staff and an internal work group.  In addition, 

the Marine Law Institute at the Roger Williams University School of Law (RWU) is preparing 

an overview of existing regulatory and environmental review authorities that will serve as 

important background for this work.  RWU has developed this review of regulatory 

authorities using their own funding and kindly offered it to NROC and the Northeast RPB for 

use in ocean planning. 
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4. Putting travel costs aside, does a firm from outside of the northeast have a disadvantage?  Can 

we cluster meeting and events? 

 

Answer:  Besides travel costs for in-person meetings, there is no disadvantage to a firm 

outside of the northeast assuming all requirements and relevant experience requested in 

the RFP are met.  We intend to work with the selected contractor to schedule all meetings 

and events.   Clustering of meetings and events to accommodate travel is possible.  In 

addition, we have a contract with the Consensus Building Institute (CBI) to help with logistics 

and other aspects of larger meetings and events. 

 

5. In addition to various regulatory authorities, why is there a specific mention and focus on NEPA? 

 

Answer:  Based on preliminary internal discussions, there is a sense that NEPA can provide a 

framework for coordination across regulatory and environmental review agencies. 

 

6. Where do we foresee meetings being held? 

 

Answer:  Agency meetings will likely be held in each state and at the regional or district 

headquarters of each federal agency.  We’re asking respondents to propose an approach for 

engaging non-governmental participants, including meeting locations. 

 

7. When will the RWU work referenced in Task 1 be completed? 

 

Answer:  The RWU overview of regulatory and environmental review authorities will likely 

be completed in early to mid-February – about the same time we expect the selected 

contractor to begin work.  Therefore, we don’t expect this to affect the timeline of events 

and deliverables.  The overview from RWU will not be available before proposals are due on 

January 27th.   
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Northeast Regional Ocean Council Request for Proposals:  

TO SUPPORT THE IDENTIFICATION OF OPTIONS TO ENHANCE INTER-

AGENCY COORDINATION, PUBLIC INPUT, AND THE USE OF DATA IN 

DECISION MAKING  
 

Part 1: Scope of Work 
 

1. Statement of Purpose: The Northeast Regional Ocean Council (NROC) is seeking proposals for 

contractor assistance to provide support and expertise to the Northeast Regional Planning Body 

(RPB) in identifying potential options for enhancing inter-agency coordination, public input, and the 

use of data in existing regulatory processes as part of ocean planning activities in New England. 

NROC is issuing this proposal on behalf of the RPB, which is the formal entity (pursuant to the 

National Ocean Policy) with the responsibility of developing a regional ocean plan for New England. 

Work conducted under the contract stemming from this Request for Proposals (RFP) will directly 

support regional ocean planning activities in New England.  

 

The RPB has established “Effective Decision Making” as one of its three overarching goals for 

regional ocean planning in New England and is finalizing objectives and actions aimed at achieving 

these goals. Draft objectives for the “effective decision making” goal include enhancing inter-agency 

coordination and public input into decision making and incorporating spatial data products 

developed for regional ocean planning into existing decision making processes. (See draft objectives 

and actions document available on-line at www.northeastoceancouncil.org.)   

 

To assist with guiding its work in achieving this goal, the RPB has formed an internal Regulatory 

Work Group that includes federal and state agency and tribal representatives.  The work group is 

focusing on the implementation of existing regulatory programs related to several specific types of 

ocean development:  energy infrastructure, aquaculture (particularly in federal waters), sand and 

gravel extraction, and carbon sequestration, as a potential new emerging use.  The work group’s 

charge is to develop options to improve decision making under existing authorities through better 

coordination, enhanced public input opportunities, and consistent use of data and other baseline 

information for consideration by the RPB, whose review will provide opportunity for public review 

and comment on advancing any such efforts.   

 

The intent of this RFP is to hire a contractor to conduct research  on relevant existing authorities for 

the several, specific types of ocean development described above. Additionally, the contractor will 

assist in engaging regulatory agency personnel and regulatory professionals from the non-

http://www.northeastoceancouncil.org/
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governmental sector (industry and public interest organizations) in developing specific options to 

help achieve the goal of effective decision making.  Informed by this research and engagement 

activities, the contractor will help develop options for the RPB’s consideration to advance the above-

described “effective decision making” goal.      

 

2. Background: Executive Order 13547 “Stewardship of the Ocean, Our Coasts, and the Great Lakes” 

provides for the establishment of Regional Planning Bodies to develop coastal and marine spatial 

plans that are consistent with and build on existing federal and state decision making processes. The 

Northeast Regional Planning Body, composed of federal, state, tribal, and New England Fishery 

Management Council representatives, first convened in November 2012 in Portland, Maine.   In its 

subsequent public meetings and dialogue, the RPB has completed the following main initial tasks as 

a foundation for its on-going planning efforts: 

  

a. Development of draft goals and actions which were the subject of a series of public 

meetings during a comment period in May-July 2013 and which will be finalized and 

adopted at the January 2014 RPB meeting; 

b. Identification of basic principles for regional ocean planning in New England, including 

statements of purpose regarding the need to conduct a transparent, open process that 

is inclusive of stakeholders; and  

c. Development of a draft work plan that includes tasks necessary to meet the region’s 

objectives for ocean planning, including identifying ways to enhance regulatory decision 

making. 

 

The work of the RPB is being directly supported by grants for regional ocean planning obtained by 

the Northeast Regional Ocean Council (NROC). NROC, established by New England’s Governors in 

2005, is a state-federal partnership formed to identify solutions to New England’s most pressing 

ocean and coastal issues that require a regional response. NROC member states are Connecticut, 

Rhode Island, Massachusetts, New Hampshire, Maine, and Vermont. Federal agencies, including the 

National Oceanic and Atmospheric Administration, the Department of the Interior (U.S. Geological 

Survey, Bureau of Ocean Energy Management, U.S. Fish and Wildlife Service, and National Park 

Service), U.S. Environmental Protection Agency, U.S. Department of Agriculture, Department of 

Homeland Security (U.S. Coast Guard), and U.S. Army Corps of Engineers, have been full members of 

NROC since its inception. Individuals representing the New England states and federal agencies are 

in many cases members of both NROC and the RPB. The RPB also includes representatives from each 

of the federally-recognized tribes in New England, as well as a representative of the New England 

Fishery Management Council.  

 

The general geographic focus of the RPB’s work is on estuarine and marine waters from Long Island 

Sound north around the waters south of Rhode Island and Massachusetts and through the Gulf of 
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Maine.  Stakeholders participating in this regional ocean planning effort come from each of the New 

England states and the state of New York.  Collectively, they reflect the wide variety of people who 

use, recreate on, or are concerned with the productivity and health of New England’s ocean waters 

and resources.   This group includes people from various industries, such as shipping, energy, fishing, 

boating, and aquaculture, recreational interests, and environmental advocacy groups, as well as 

academic and government scientists and others.  

 

Stakeholders have been engaged in on-going regional ocean planning in several different ways, 

including participation at formal RPB meetings, involvement with specific projects that have been 

undertaken, such as the 2012 Northeast Recreational Boating Survey, and participation in targeted 

efforts to discuss ocean planning issues.  For example, the RPB held workshops in late 2012 with the 

maritime commerce, energy and aquaculture industries to foster awareness of and solicit ideas to 

inform its work.    

 

For more information on the RPB and other activities underway in support of regional ocean 

planning, see on-line information available at www.northeastoceancouncil.org.  

 

3. Objective:  The primary objective of this RFP is to support the RPB’s work in developing options 

about how decision making could be enhanced through increased agency coordination and the use 

of regional data and other supporting information. The primary period of performance is expected 

to be from February through October of 2014, with the potential for additional funding based on 

final results and RPB decisions about how to proceed.   

 

It is expected that this work will be completed through research that builds on prior policy research 

on pertinent existing authorities.  Much of this will consist of engaging federal and state agencies 

and regulatory professionals working with industry and public interest groups through individual 

meetings and in RPB-organized workshops.  The contractor will be expected to help prepare for and 

document each meeting, summarize results, present at RPB meetings or ocean planning workshops, 

and produce a final project report.  The final project report will summarize the implementation of 

existing authorities in New England and identify options for enhancing pertinent decision processes, 

with particular attention on the use of regional data products and options for using the National 

Environmental Policy Act (NEPA) process and permitting through the US Army Corps of Engineers as 

primary vehicles to coordinate environmental review among state and federal agencies.   

 

Due to the expected level of outreach over a relatively short period of time, project management 

and team structure will be a key consideration in evaluating proposals and would preferably include:  

 

 A single, senior-level point of contact responsible for implementing the tasks in this RFP 

who also has significant, relevant experience with NEPA and pertinent regulatory 

http://www.northeastoceancouncil.org/
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authorities as implemented in New England.  This includes experience with data required 

for NEPA analysis and regulatory review, inter-agency consultation and coordination, 

project management, and related matters; and 

 Capability to provide meeting support as needed for the outreach and engagement efforts 

identified as integral to this research effort.   

 

As stated above, the RPB is focusing this work on authorities related to the siting of offshore energy 

infrastructure, aquaculture in federal waters, sand and gravel extraction, and carbon sequestration, 

as a potentially new and emerging use.  Thus, the focus of this work will be on federal authorities, 

including those administered by states, which are specifically related to the siting, leasing, 

permitting, or environmental review of these ocean uses, including but not limited to NEPA, the 

Coastal Zone Management Act, the Clean Water Act, and the Endangered Species Act.   

 

Proposals should provide detailed information about how the tasks described below will be 

conducted, documented, summarized, and managed.  Proposals should also describe the lead 

researchers’ experience with related topics, and their familiarity and experience working with the 

agencies and stakeholders that will be engaged.  Lastly, proposals should include a detailed budget 

for each  task  that provides an itemized explanation of the estimated work hours needed  to 

complete it and the basis for and assumptions underlying each such estimate.   NROC welcomes 

creativity within the scope of these requirements in responses to this RFP.  

 

Task 1:  Review existing research on regulatory authorities 

The Marine Law Institute at Roger Williams University’s School of Law (RWU) is currently preparing a 

written overview of existing regulatory and environmental review authorities related to the siting of 

the types of ocean development activities described above to assist the RPB with this research 

effort.   

 

For Task 1, the contractor will review the draft overview which RWU produces and will identify any 

additional authorities to be included or other additions or corrections needed to ensure its accuracy 

and completeness.  The contractor will complete this task through additional targeted research, 

with the assumption that its research will supplement RWU’s research, which is intended to identify 

and summarize the majority of pertinent authorities. The outcome of this task will be a final version 

of the draft document prepared by RWU.  

 

This task is anticipated to be completed in the first month of the contract.  
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Task 2:  Support and document discussions with regulatory and environmental review agency staff in 

the region 

In addition to the written assessment described in Task 1, ocean planning staff and Regulatory Work 

Group members have begun discussions with staff at federal regulatory and environmental review 

agencies in the New England region. These discussions have the following basic objectives:  

 

a. to better understand the on-the-ground implementation of existing regulatory and 

related environmental review authorities in the region;  

b. to identify ways that regional ocean planning products (including the Northeast Ocean 

Data Portal and  topic-specific mapping products) could be developed to enhance their 

utility in a regulatory (project review) context; and  

c. to discuss potential additional options and specific means by which, state-federal 

interagency coordination could be enhanced under existing authorities.  

 

The purpose of this task will be to support an additional round of individual meetings with federal 

and state agencies to advance progress on these objectives.  This includes preparing for and 

documenting the results of these agency-by-agency meetings by producing meeting materials and 

meeting summaries.   These summaries will be used by the RPB to help inform development of 

specific options and topics for further discussion, particularly related to enhancing agency 

coordination and the utility of regional ocean planning “products”, including data, maps, and other 

information being provided through the Northeast Ocean Data Portal 

(www.northeastoceandata.org). Due to the nature of these topics, more than one meeting may be 

needed with some individual agencies.  Thus, for purposes of responding to this RFP, proposals 

should assume participation in approximately 8-10 federal agency meetings and 5-6 state agency 

meetings (one for each coastal New England state with the potential for a meeting with New York), 

the majority of which will be in person.  In addition to the objectives above, meetings with state 

agencies will be used to identify any additional state authorities that may need to be considered for 

these types of ocean development activities. These federal and state agency meetings will be a focus 

during the first 4-5 months of this contract.   

 

In addition to meetings with individual agencies, the contractor will organize and convene as part of 

this Task at least one joint meeting of all the agencies which have been or will be consulted.  The 

timing of this meeting, to be determined in consultation with the Regulatory Work Group, is 

intended to ensure optimal use of time and is currently expected to be early in the contract term.   

The contractor will be expected to assist in convening this joint meeting to discuss the results of the 

prior meetings and work group deliberations, and to help refine issues for further exploration. The 

contractor’s responsibilities will include: assistance with agenda formation and preparation of 

meeting materials; presentation of summaries of meetings with individual agencies to date; and 

preparation of meeting notes.  It is anticipated that this initial joint meeting will include agency 
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representatives only.  (See tasks 3 and 4, below, for additional activities intended to engage the 

public).  

 

Task 3:  Support engagement of non-governmental regulatory professionals   

In addition to the regulatory agency staff who will be engaged through Tasks 1 and 2, the RPB is also 

interested in the perspective of persons in the non-governmental sector, such as consultants, 

attorneys, or other professionals working for industry, industry associations or conservation-focused 

non-governmental organizations, who have direct, professional experience with environmental 

permitting and review of regional-scale or regionally-significant projects of the types identified 

above on topics, such as:  

 

a. How existing environmental review and regulatory authorities are implemented on-the-

ground by government agencies in New England;  

b. Potential ways to enhance state-federal, inter-agency coordination, as well as  

communication and coordination among regulatory agencies,  project proponents and 

others participating in regulatory processes; and 

c. Ways that regional ocean planning products, including the Northeast Ocean Data Portal and  

topic-specific geo-referenced data and maps,  could be developed to enhance their utility in 

a regulatory (project review) context. 

 

The purpose of this task will be to assist ocean planning staff in engaging knowledgeable regulatory 

professionals to discuss these issues, and will occur roughly in a parallel timeline as the work in Task 

2. The contractor will be expected to assist ocean planning staff and RPB members in determining 

how to engage these professionals and to support and document these engagement opportunities.  

The contractor will prepare meeting summaries that will be used to help inform development of 

specific options and topics for further discussion.  

 

Proposals should include an approach to engaging professionals from both industry and 

environmental non-governmental organizations.    The assumption is that a range of engagement 

activities will be necessary, including in-person meetings, phone calls, and other opportunities for 

feedback.   It is also expected that potential engagement opportunities could be organized or 

identified through regional conservation organizations and business associations, such as the 

Environmental Business Council of New England.   

 

Respondents should provide specific details regarding their suggested approach to this task, 

including how regulatory professionals will be identified, the organizations which will be engaged, 

specific methods of engagement, assumptions about level of effort (i.e. number of engagement 

events or meetings), rationale, and the respondents’ previous experience working with these 

organizations.   
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These meetings will be a main focus during the first 4-5 months of the contract. The contractor will 

be asked to produce a draft engagement plan in consultation with staff and the Regulatory Work 

Group as an early deliverable in the first month.   

 

Task 4:  Summarize findings of Tasks 1-3 and prepare materials in support of a public workshop 

The purpose of this task will be to prepare a summary of the results of Tasks 1-3, particularly 

focused on the outcomes of Tasks 2 and 3, including specific options for achieving the goal of 

“effective decision making” for discussion at a public workshop. This workshop is tentatively 

scheduled for late spring of 2014. The logistics and overall facilitation of this workshop will be 

addressed separately by staff and other consultants.   The contractor will provide input into these 

workshop components and will also:   

 

a. Produce a written summary of the findings of Tasks 2 and 3, available in advance for  

public review and comment;  

b. Present these findings at the workshop;  

c. Support the development of case studies to help communicate specific opportunities to 

enhance agency coordination, the public process, and the use of data in decision 

making;  

d. Assist in documenting the results of the workshop; and  

e. Review a draft workshop summary.  

 

Task5:  Develop final report, including options 

The purpose of this task will be to produce a draft and final report summarizing the project, results 

of Tasks 1-4, and final options for the RPB’s consideration.  It is anticipated that a draft report will be 

submitted for review approximately two months after the workshop discussed in Task 4. Following 

review by the RPB and ocean planning staff, including consideration of public comments, the final 

report incorporating revisions adopted by the RPB will be submitted in September or October of 

2014.  In preparing the final written report, the consultant will document all appropriate aspects of 

the work conducted under the contract resulting from this RFP and produce the report in a form 

suitable for publication and posting on a publicly accessible website for downloading. 

 

4. Project Funding. The overall budget for this project is approximately $75,000.  NROC reserves the 

right to re-allocate this funding if a satisfactory candidate(s) for this service is not determined or the 

services are no longer needed. 

 

5. Deliverables: Proposals should include a detailed work plan, including a description of proposed 

approaches and methods to be used to complete Tasks 1-5. The review of proposals will be based in 
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part on a consideration of demonstrated experience in relevant ocean or coastal regulatory and 

environmental review-related issues in New England. The following deliverables are anticipated:  

 

a. Revisions and additions to on-paper summary of existing regulatory authorities, per Task 

1 

b. Meeting agendas and summaries per Tasks 2 and 3 

c. An engagement plan for Task 3 

d. Supporting and summary materials for workshop (including case studies), as described 

in Task 4 

e. Draft and final project reports, as described in Task 5 

 

6. Project schedule:  NROC expects that work on this project will start immediately following 

completion of a contract and will extend through October, 2014.  Proposals should include a 

detailed timeline that considers the general guidance provided in this RFP and the specific 

approaches that are proposed.   

 

 

Part 2: Proposal Preparation and Submittal 
The following sections describe the procedures and content for submitting proposals.  

 

1.  Pre-submittal conference call. NROC will host a pre-submission conference call to allow potential 

respondents to ask clarifying questions on January 8, 2014 at 1:00 pm. Instructions to participate in 

this conference call will be sent to all people who express their interest via email at least 24 hours 

before the conference call.    

 

2.  RFP clarification. Questions and requests for clarifications regarding this solicitation should be sent 

to the email contact below. The deadline for submitting such an email is January 7, 2014. Responses 

will be posted to the NROC web-site on January 8, 2014, by 5:00 pm. Questions should be sent to:  

 

Proposal@northeastoceancouncil.org 

John Weber, Ocean Planning Director 

Northeast Regional Ocean Council 

   

4. Submittal requirements. For review purposes, NROC requires responses to this RFP to be delivered 

electronically, via email as an Adobe™ .pdf file, to Proposal@northeastoceancouncil.org.   Proposals 

must be received by email no later than 5:00 pm on January 27, 2014, and shall plainly identify the 

subject of the proposal and the name, phone, email, and address of the bidder. 

  

mailto:Proposal@northeastoceancouncil.org
mailto:Proposal@northeastoceancouncil.org
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It is the bidder’s responsibility to ensure that NROC receives the proposals prior to the specified 

closing date. Proposals received after the specified closing date will not be considered. 

  

5. Content requirements. Proposals must be clear, succinct and shall not exceed 10 pages. Section 

dividers, cover letter, title page, and table of contents do not count in the overall page count of the 

proposal. Exclusions to the page limitation may include relevant work samples and/or resumes, as 

described below, provided in appendices. Each bidder is required to describe how they will provide 

the deliverables described above as part of their proposal. Information provided will be evaluated 

and scored; missing elements will adversely impact a proposal’s overall score. 

 

a. General requirements:  

i. Single-spaced pages when printed on 8.5” x 11” paper with 1-inch margins (top, bottom, 

left and right) with font no smaller than 11 point.  

ii. The total number of pages must not exceed 10 pages (not including appendices).   

iii. The proposal must be submitted as an Adobe™ .pdf document with all pages numbered 

and clearly identifying the name of the bidder.  

 

b. Proposal organization and content: 

i. Cover letter. Provide a cover letter indicating your organization’s commitment to 

implementing this initiative (e.g. senior management approval, etc.). Also, include 

appropriate point of contact information, including the person’s name, title, address, 

phone number and email address. 

 

ii. Table of contents. Identify page numbers of main sections, including any appendices.  

 

iii. Executive summary. Summarize the proposal’s approach to completing the tasks 

required by this RFP and highlight any competitive advantages or unique approaches of 

your proposal, cost-effectiveness measures, and particular skills offered by the project 

team.  

 

iv. Work plan. Include a concise, yet detailed work plan for completing the tasks described 

in this RFP and to ensure appropriate management of the scope, schedule, budget and 

overall quality of work. Include a time line showing implementation, starting from 

contract execution, including all major tasks and their sequence, inter-relationships and 

dependencies between tasks and key milestones and deliverables. 

 

v. Detailed budget. Provide an itemized budget to for the tasks described in this RFP. 

Include all costs related to personnel (identify estimated hours and rate), administrative 

overhead, travel, materials, equipment, and any other anticipated expenditures 
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required to complete the work described in this RFP. In this budget description, describe 

leveraging of existing work, funding, or other in-kind services.  

 

vi. Team structure and qualifications. Please provide the following:  

•  Project team organization chart, including a brief description of the role of each team 

member.    

• Summary of the experience, skill or unique attribute of each team member. Including 

a maximum two-page resume for each team member is allowable in a “resumes” 

appendix.   

•  Summary of related, successful projects that illustrate the capabilities and 

qualifications of the project team. In addition, providing a maximum two-page 

description of up to two recently-completed projects is allowable in a “related 

experience” appendix.  Include references that NROC may contact for these projects.   

 

Proposals must identify any tasks which will be assigned to subcontractors and 

associated budget details include in part v above. The successful bidder will be 

prohibited from subcontracting, assigning, or transferring any listed responsibilities 

without prior review and consent of NROC. 

  

Part 3: Evaluation of Proposals 
This section summarizes the general process and criteria NROC intends to use to evaluate proposals.  

 

1. General review process. The NROC Ocean Planning Director will collect and assemble all proposals 

received by the RFP deadline. An evaluation team comprised of RPB members (and/or their staff 

designees) and the NROC Ocean Planning Director will be convened to evaluate and score all 

proposals, using the criteria below. Upon completion of the scoring process, the evaluation team 

will recommend to the RPB co-leads and the NROC Executive Committee that the highest scoring 

bidder be awarded the project. 

 

2. Criteria. NROC will score all proposals according to the following criteria:   

 

a. Approach (30%). Bidders will be evaluated on the detail, clarity, and soundness of their 

approach to this project, including strategies for overcoming any potential obstacles, creativity, 

and cost effectiveness. Creativity in approach to accomplishing the tasks in this RFP is urged.  

b. Qualifications and experience of project team (30%). NROC will evaluate a project team 

members’ combination of education, training, and record of achievement and experience 

related to the tasks described in this RFP. Specific attention will also be focused on an 

assessment of a project team’s direct experience with the subject matter.   
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c. Cost Effectiveness (20%). Bidders will be evaluated on the budget submitted with their 

responses to this RFP. Any leveraging of existing work, funding, or other in-kind services, will be 

a significant portion of this evaluation.   

d. Project Management (20%). Bidders will be evaluated on their ability to complete the project 

within the schedule provided, track record of project management, and proposed project 

management strategies for this project.  

 

Part 4. General Provisions 
The following general provisions apply to this RFP and subsequent actions taken by NROC. 

 

1. Response to this RFP does not commit NROC to award a contract or to pay any costs incurred 

during the preparation of the proposal.  

2. NROC reserves the right to reject any or all of the proposals for completing this work. NROC also 

reserves the right to cancel or reissue the RFP at any time.  

3. NROC reserves the right to eliminate the need for the selected bidders to complete one or more 

tasks, pending the outcome of preceding related tasks or issues, and/or the availability of 

project partners to complete that task.  

4. NROC reserves the right to modify the final scope of work and deliverables prior to finalizing a 

contractual agreement with the selected bidder(s).  

5. Subsequent procurement, if any, will be in accordance with an executed contract. This RFP and 

any response may, at NROC’s discretion, become part of the executed contract. 

6. All entities participating in this RFP process will be notified of acceptance or rejection. NROC 

reserves the right not to disclose reasons for the rejection. NROC is not obligated to accept the 

proposal with the lowest cost.  

7. No publicity or media release about this RFP, response to this RFP, discussion of any kind related 

to this RFP, or the award of any contract related to the bid document, may be released without 

NROC’s prior approval.  

8. All materials submitted by bidders become the property of NROC. NROC will retain copies of all 

proposals for historical records and documentation.  

9. Each Bidder agrees to comply with all federal regulations including those pertaining to non-

discrimination in hiring and employment practices.  

10. NROC owns all rights to deliverables and, within the bounds of acceptable practice as 

determined by limitations placed upon data used in this project by data providers, intends that 

products resulting from this project will be made publically available.   
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